CALDWELL COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: HDR Engineering, Inc. (“Engineer”)
ADDRESS: 4401 West Gate Blvd, Suite 400, Austin, Texas 78745
PROJECT: RFQ25CCP01Q 2024 Road Bond Project Assignments (“Project”)

THE STATE OF TEXAS §
§
COUNTY OF CALDWELL §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and
entered into, effective as the date of the last party’s execution hereinbelow, by and between
Caldwell County, Texas, a political subdivision of the State of Texas, whose offices are located at
110 S. Main Street, Lockhart, Texas, 78644 (hereinafter referred to as “County”), and Engineer,
and such Contract is for the purpose of contracting for professional engineering services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:

ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
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which are subsequently issued. These form the entire contract, and all are as fully a part of this
Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. Texas Department of Transportation (TxDOT) Texas Manual of Uniform
Traftfic Control Devices for Streets and Highways, 2011, including latest
revisions

TxDOT Roadway Design Manual, 2024, including latest revisions

TxDOT Standard Specifications for Construction of Highways, Streets, and
Bridges, 2024 (English units), including latest revisions

National Environmental Policy Act (NEPA)

Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article
9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions
Americans with Disabilities Act (ADA) Regulations

U.S. Army Corps Regulations

International Building Code, current edition as updated

Caldwell County Development Ordinance, 2023, including latest revisions
TxDOT Bridge Design Manual - LRFD, 2024, including latest revisions
TxDOT Geotechnical Manual - LRFD, 2024, including latest revisions
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ARTICLE 2
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST
PROHIBITED

A. Non-collusion. Engineer warrants that he/she/it has not employed or retained any
company or persons, other than a bona fide employee working solely for Engineer, to solicit or
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or
resulting from the award or making of this Contract. For breach or violation of this warranty,
County reserves and shall have the right to annul this Contract without liability or, in its discretion
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover,
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that Engineer,
his/her/its officers, employees, agents, consultants and subcontractors will have no financial
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will
be recommended or required for the construction of the Project.



ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. ™, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include: (a) a description of the work to be performed, (b) a description of the
tasks and milestones, (c¢) a work schedule for the tasks, (d) review times by County and Engineer
of all Engineering Services and (e) a fee amount agreed upon by the County and Engineer. The
amount payable for a Work Authorization shall be supported by the estimated cost of each work
task as described in the Work Authorization. The Work Authorization will not waive the
Engineer’s responsibilities and obligations established in this Contract. The executed Work
Authorizations shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review times
or Engineering Services take longer than shown on the Work Authorization, through no fault of
Engineer, Engineer may submit a timely written request for additional time, which shall be subject
to the approval of the County. Any changes in a Work Authorization shall be enacted by a written
Supplemental Work Authorization before additional costs may be incurred. Any Supplemental
Work Authorization must be executed by both parties within the period specified in the Work
Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above-described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance
with each applicable Work Authorization or any Supplemental Work Authorization related thereto,
then County shall have the right to terminate this Contract as set forth below in Article 20. As long
as the County elects not to terminate this Contract, it shall continue from day to day until such time
as the Engineering Services are completed in accordance with each applicable Work Authorization
or any Supplemental Work Authorization related thereto. Any Engineering Services performed, or
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that
the Engineering Services will not be completed in accordance with an applicable Work
Authorization or any Supplemental Work Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance and agrees to undertake all reasonably necessary efforts to expedite the






Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Contract at the Engineer’s invoice cost. Invoices requesting
reimbursement for costs and expenditures related to the Project (reimbursables) must be
accompanied by copies of the provider’s invoice. The copies of the provider’s invoice must
evidence the actual costs billed to Engineer without mark-up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. Engineer
shall prepare and submit to the Caldwell County, Texas program manager for the road bonds (the
“County’s Road Bond Program Manager™), as identified herein-below, not more frequently than
once per month, a progress report as referenced in Article 5 above. Such progress report shall state
the percentage of completion of Engineering Services accomplished for an applicable Work
Authorization or any Supplemental Work Authorization related thereto during that billing period
and to date. This submittal shall also include a progress assessment report in a form acceptable to
the auditor for Caldwell County, Texas (the “County Auditor™).

Simultaneous with submission of such progress report, Engineer shall provide the
following documentation through the County’s Road Bond Program Manager in a form acceptable
to the County Auditor (“Invoice Package™):

(1) One (1) original certified invoice to the County;

(2) One (1) original complete packet of supporting documentation and time sheets detailing
hours worked by staff persons with a description of the work performed by such
persons, and approved billing rates; and

(3) Copies of all invoices for non-labor and Subcontract services.

For Additional Engineering Services performed pursuant to this Contract, a separate Invoice
Package of the Additional Engineering Services must be presented with the same aforementioned
requirements.

Payments shall be made by County based upon Engineering Services actually provided and
performed. Upon timely receipt and approval of a complete Invoice Package and approval
thereof, County shall make a good faith effort to pay the amount which is due and payable within
thirty (30) days of the County Auditor’s receipt. Failure to submit a Complete Invoice Package
may delay payments. County reserves the right to reasonably withhold payment pending
verification of satisfactory Engineering Services performed. Engineer has the responsibility to
submit proof to County, adequate and sufficient in its determination, that tasks of an applicable
Work Authorization or any Supplemental Work Authorization related thereto were completed.

The certified statements shall show the total amount actually paid prior to the date of
submission and shall show the amount due and payable as of the date of the current invoice. Final
payment does not relieve Engineer of the responsibility of correcting any errors and/or omissions
resulting from his/her/its negligence.



Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is
complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services was
complete, or within thirty (30) days of the day on which the County Auditor receives a correct
invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the supplies,
materials, or equipment delivered or the services performed that causes the payment
to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the
requirements of this Contract; or
E. The Complete Invoice Package is not submitted to the County Auditor in strict

accordance with instructions, if any, on the purchase order, or this Contract or other
such contractual agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and received an executed Work
Authorization, which serves as the County’s written notice to proceed with the applicable
Engineering Services. The County shall not be responsible for work performed or costs incurred
by Engineer related to any task for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties. Engineer shall not
be required to perform any work for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties.



ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

County’s Road Bond Program Manager
Attn: Maria Christina Castanon, P.E.
HNTB Corporation

200 W 6™ Street, Suite 2400

Austin, Texas 78701

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s Designated
Representative on behalf of County shall be done in his or her reasonable business judgment unless
express standards or parameters therefor are included in this Contract, in which case, actions taken
by the County’s Designated Representative shall be in accordance with such express standards or
parameters. Any consent, approval, decision or determination hereunder by the County’s
Designated Representative shall be binding on County; provided, however, the County’s
Designated Representative shall not have any right to modify, amend or terminate this Contract,
an Executed Work Authorization, an executed Supplemental Work Authorization or executed
Contract Amendment. County’s Designated Representative shall not have any authority to execute
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless
otherwise granted such authority by the Caldwell County Commissioners Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

Allen R. Crozier, P.E.
4401 W. Gate Blvd.
Suite 400

Austin, TX 78745

Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which



case, actions taken by the Engineer’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the Engineer’s Designated Representative shall be binding on Engineer. Engineer’s Designated
Representative shall have the right to modify, amend and execute Work Authorizations,
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may be
pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Caldwell County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization, or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to the
following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization, or any Supplemental Work Authorization
related thereto, or preclude the attainment of Project Engineering Services units by
established time periods; and such disclosure shall be accompanied by statement of actions
taken or contemplated, and County assistance needed to resolve the situation, if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be
waived in writing by agreement and signature of both parties. If this Contract is suspended for
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the
event, Engineer shall be compensated for all Engineering Services performed and reimbursable
expenses incurred, provided such Engineering Services and reimbursable expenses have been
previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in Article
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be
extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior to
the date authorized by County for Engineer to begin Engineering Services, and/or during periods
when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation Cap
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer
shall not perform any proposed Additional Engineering Services nor incur any additional costs
prior to the execution, by both parties, of a written Contract Amendment. Following the execution
of a Contract Amendment that provides for Additional Engineering Services, a written Work
Authorization, which sets forth the Additional Engineering Services to be performed, must be
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs
incurred by Engineer relating to Additional Engineering Services not directly associated with the
performance of the Engineering Services authorized in this Contract, by a fully executed Work
Authorization or a fully executed Contract Amendment thereto.



ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed
Engineering Services or parts thereof which involve changes to the original Engineering Services
or character of Engineering Services under this Contract, then Engineer shall make such revisions
as requested and as directed by County. Such revisions shall be considered as Additional
Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, changes to the approved rates set forth in Exhibit D, etc.)
a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs
stored electronically, (hereinafter referred to as “Engineering Work Products™) prepared by
Engineer and its subcontractors/subconsultants are related exclusively to the services described in
this Contract and are intended to be used with respect to this Project. However, it is expressly
understood and agreed by and between the parties hereto that all of Engineer’s designs under this
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations,
studies and other documents, completed or partially completed), shall be the property of County
to be thereafter used in any lawful manner as County elects. Any such subsequent use made of
documents by County, other than for purposes of constructing, using, and maintaining the Project,
shall be at County’s sole risk and without liability to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid under
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the Federal
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
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or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to reproduce
Engineer’s work and documents for purposes of constructing, using and maintaining the Project,
provided that County shall comply with its obligations, including prompt payment of all sums
when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize contractors, subcontractors and material or equipment suppliers to
reproduce applicable portions of the Engineering Work Products appropriate to and for use in the
execution of the Work. Submission or distribution of Engineering Work Products to meet official
regulatory requirements or for similar purposes in connection with the Project is permitted. Any
unauthorized use of the Engineering Work Products shall be at County's sole risk and without
liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any special
limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer
for the convenience of County, and use of them is at County’s sole risk. In the case of any defects
in electronic files or any discrepancies between them and any hardcopy of the same documents
prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by
Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of Engineer
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental
to the Engineering Services shall immediately be removed from association with the Project when
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in
its employment for performance of the Engineering Services required under this Contract or will
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obtain such personnel from sources other than County. Engineer may not change the Project
Manager without prior written consent of County.

ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include the
provisions required in this Contract. No subcontract shall relieve Engineer of any responsibilities
under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable technical
requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required items,
as set out in the applicable Work Authorization or Supplemental Work Authorization, have been
included in compliance with the requirements of this Contract. The completeness of any
Engineering Services submitted to County shall be determined by County within thirty (30) days
of such submittal and County shall notify Engineer in writing within such thirty (30) day period if
such Engineering Services have been found to be incomplete. If the submission is Complete,
County shall notify Engineer and County’s technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be returned
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the
requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional
compensation, perform any work required as a result of Engineer's development of the work which
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is found to be in error or omission. However, any work required or occasioned for the convenience
of County after Final Approval shall be paid for as Additional Engineering Services.

E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING UNDERSTOOD
THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE ENGINEER’S SKILL,
ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES REQUIRED
HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent of
Engineer, upon not less than thirty (30) days’ written notice to Engineer.
E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due and
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to
Engineer. In determining the value of the Engineering Services performed by Engineer prior to
termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the amount
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charged during the thirty-day notice period shall not exceed the amount charged during the
preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs
incurred by Engineer in performing the Engineering Services to the date of default, the amount of
Engineering Services required which was satisfactorily completed to date of default, the value of
the Engineering Services which are usable to County, the cost to County of employing another
firm to complete the Engineering Services required and the time required to do so, and other
factors which affect the value to County of the Engineering Services performed at the time of
default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative issues
arising out of any procurements made by Engineer in support of the Engineering Services under
this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its
compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the
Engineering Services performed hereunder. County is qualified for exemption pursuant to the
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
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TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM
A NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER,
ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH
ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LLOSSES TO THE EXTENT SUCH LOSSES ARE
CAUSED BY OR RESULTS FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK
PERFORMED OR TO BE PERFORMED UNDER THIS CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM THE
INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE OF ANY PLANS, DESIGN,
DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE EXTENT
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND
EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM
ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO
ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT ANY CONTRACTOR INITIATES LITIGATION AGAINST THE COUNTY IN
WHICH SUCH CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT
LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN
ENGINEER IN ANY SUCH PROCEEDINGS. ENGINEER SHALL ALSO HOLD THE COUNTY HARMLESS AND
INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS EMPLOYEES, AGENTS,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER
EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND ALL COSTS
AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY IN CONNECTION WITH THE
DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS,
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES
CONTROL, ARE ADJUDICATED AT FAULT.

TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE
TO THE OTHER PARTY FOR ANY SPECIAL, PUNITIVE, CONSQUENTIAL OR INDIRECT
DAMANGES RESULTING IN ANY WAY FROM THIS AGREEMENT.

ARTICLE 23
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ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall
promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County s
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