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CALDWELL COUNTY 

CONTRACT FOR ENGINEERING SERVICES 
 
 

FIRM:  Garver, LLC  (“Engineer”) 
ADDRESS: 801 Hesters Crossing, Ste 210, Round Rock, TX 78681 
PROJECT: RFQ25CCP01Q 2024 Road Bond Project Assignments (“Project”)    
  
THE STATE OF TEXAS   § 

      § 

COUNTY OF CALDWELL  § 
 
 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and 
entered into, effective as the date of the last party’s execution hereinbelow, by and between 
Caldwell County, Texas, a political subdivision of the State of Texas, whose offices are located at 
110 S. Main Street, Lockhart, Texas, 78644 (hereinafter referred to as “County”), and Engineer, 
and such Contract is for the purpose of contracting for professional engineering services.   
 

RECITALS: 
 
 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A 
entitled “Professional Services Procurement Act” provides for the procurement by counties of 
services of professional engineers; and 
 
 WHEREAS, County and Engineer desire to contract for such professional engineering 
services; and 
  
 WHEREAS, County and Engineer wish to document their agreement concerning the 
requirements and respective obligations of the parties; 
  
 NOW, THEREFORE, WITNESSETH: 
  
 That for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
performed by the respective parties hereto, it is agreed as follows: 
 

ARTICLE 1 

CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS 

 

A. Contract Documents.  The Contract Documents consist of this Contract, any 
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this 
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work 
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14) 
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which are subsequently issued. These form the entire contract, and all are as fully a part of this 
Contract as if attached to this Contract or repeated herein. 

 
B. Project Documents.  In addition to any other pertinent and necessary Project 

documents, the following documents shall be used in the development of the Project: 
 

A. Texas Department of Transportation (TxDOT) Texas Manual of Uniform 
Traffic Control Devices for Streets and Highways, 2011, including latest 
revisions 

B. TxDOT Roadway Design Manual, 2024, including latest revisions 
C. TxDOT Standard Specifications for Construction of Highways, Streets, and 

Bridges, 2024 (English units), including latest revisions 
D. National Environmental Policy Act (NEPA) 
E. Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article 

9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions 
F. Americans with Disabilities Act (ADA) Regulations 
G. U.S. Army Corps Regulations 
H. International Building Code, current edition as updated 
I. Caldwell County Development Ordinance, 2023, including latest revisions 
J. TxDOT Bridge Design Manual - LRFD, 2024, including latest revisions  
K. TxDOT Geotechnical Manual, 2020, including latest revisions  

 

ARTICLE 2 

 NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST 

PROHIBITED 
 

A. Non-collusion.  Engineer warrants that he/she/it has not employed or retained any 
company or persons, other than a bona fide employee working solely for Engineer, to solicit or 
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any 
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or 
resulting from the award or making of this Contract. For breach or violation of this warranty, 
County reserves and shall have the right to annul this Contract without liability or, in its discretion 
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover, 
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

 
B. Debarment Certification.  Engineer must sign the Debarment Certification 

enclosed herewith as Exhibit A. 
 
C. Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 

his/her/its officers, employees, agents, consultants and subcontractors will have no financial 
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will 
be recommended or required for the construction of the Project. 
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ARTICLE 3 

ENGINEERING SERVICES 
 
 Engineer shall perform Engineering Services as identified in Exhibit B entitled 
“Engineering Services.” 
 

County will prepare and issue Work Authorizations, in substantially the same form 
identified and attached hereto as Exhibit C and entitled “Work Authorization No. ____”, to 
authorize the Engineer to perform one or more tasks of the Engineering Services.  Each Work 
Authorization will include: (a) a description of the work to be performed, (b) a description of the 
tasks and milestones, (c) a work schedule for the tasks, (d) review times by County and Engineer 
of all Engineering Services and (e) a fee amount agreed upon by the County and Engineer.  The 
amount payable for a Work Authorization shall be supported by the estimated cost of each work 
task as described in the Work Authorization.  The Work Authorization will not waive the 
Engineer’s responsibilities and obligations established in this Contract.  The executed Work 
Authorizations shall become part of this Contract. 

 
All work must be completed on or before the date specified in the Work Authorization.  

The Engineer shall promptly notify the County of any event which will affect completion of the 
Work Authorization, although such notification shall not relieve the Engineer from costs or 
liabilities resulting from delays in completion of the Work Authorization.  Should the review times 
or Engineering Services take longer than shown on the Work Authorization, through no fault of 
Engineer, Engineer may submit a timely written request for additional time, which shall be subject 
to the approval of the County.  Any changes in a Work Authorization shall be enacted by a written 
Supplemental Work Authorization before additional costs may be incurred.  Any Supplemental 
Work Authorization must be executed by both parties within the period specified in the Work 
Authorization.   

 
ARTICLE 4 

CONTRACT TERM 
 

A. Term.  The Engineer is expected to complete the Engineering Services described 
herein in accordance with the above-described Work Authorizations or any Supplemental Work 
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance 
with each applicable Work Authorization or any Supplemental Work Authorization related thereto, 
then County shall have the right to terminate this Contract as set forth below in Article 20. As long 
as the County elects not to terminate this Contract, it shall continue from day to day until such time 
as the Engineering Services are completed in accordance with each applicable Work Authorization 
or any Supplemental Work Authorization related thereto. Any Engineering Services performed, or 
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall 
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that 
the Engineering Services will not be completed in accordance with an applicable Work 
Authorization or any Supplemental Work Authorization related thereto. 

 
B. Work Authorizations.  Engineer acknowledges that each Work Authorization is 

of critical importance and agrees to undertake all reasonably necessary efforts to expedite the 

Docusign Envelope ID: 87851EFF-025A-4043-8971-7C1101BB0976



4 

performance of Engineering Services required herein so that the Project will be commenced and 
completed as scheduled. In this regard, and subject to adjustments in a particular Work 
Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient qualified 
personnel and consultants necessary to fully and timely accomplish all Engineering Services 
required under this Contract in a professional manner. 

 
C. Commencement of Engineering Services.  After execution of this Contract, 

Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed 
on the scope of the Project and has received an executed Work Authorization, which serves as the 
County’s written notice to proceed, as provided in Article 8. 
 

ARTICLE 5 

COMPENSATION AND EXPENSES 
 

 County shall pay and Engineer agrees to accept up to the amount shown below as full 
compensation for the Engineering Services performed and to be performed under this Contract.  
The basis of compensation for the services of principals and employees engaged in the 
performance of the Engineering Services shall be based on the Rate Schedule set forth in the 
attached Exhibit D. 
 
 The maximum amount payable under this Contract, without modification, is Eight 

Hundred and Sixty-Seven Thousand  Dollars ($ 867,000) (the “Compensation Cap”), provided 
that any amounts paid or payable shall be solely pursuant to a validly issued Work Authorization 
or any Supplemental Work Authorization related thereto.  In no event may the aggregate amount 
of compensation authorized under Work Authorizations and Supplemental Work Authorizations 
exceed the Compensation Cap.  The Compensation Cap shall only be revised by written Contract 
Amendments executed by both parties in the event of a change the overall scope of the Engineering 
Services set forth in Exhibit B, as authorized by County. 
 

The Compensation Cap is based upon all labor and non-labor costs estimated to be required 
in the performance of the Engineering Services provided for under this Contract. Should the actual 
costs of all labor and non-labor costs rendered under this Contract be less than the above stated 
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the 
Engineering Services actually rendered and incurred, which may be less than the above stated 
Compensation Cap. 
 
 The Compensation Cap herein referenced may be adjusted for Additional Engineering 
Services requested and performed only if approved by a written Contract Amendment signed by 
both parties. 
 
 Engineer shall prepare and submit to County monthly progress reports in sufficient detail 
to support the progress of the Engineering Services and to support invoices requesting monthly 
payment. The format for such monthly progress reports and invoices must be in a format acceptable 
to County. Satisfactory progress of Engineering Services shall be an absolute condition of 
payment. 
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 Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the 
performance of the services under this Contract at the Engineer’s invoice cost.  Invoices requesting 
reimbursement for costs and expenditures related to the Project (reimbursables) must be 
accompanied by copies of the provider’s invoice. The copies of the provider’s invoice must 
evidence the actual costs billed to Engineer without mark-up. 
 

ARTICLE 6 

METHOD OF PAYMENT 
 
 Payments to Engineer shall be made while Engineering Services are in progress. Engineer 
shall prepare and submit to the Caldwell County, Texas program manager for the road bonds (the 
“County’s Road Bond Program Manager”), as identified herein-below, not more frequently than 
once per month, a progress report as referenced in Article 5 above. Such progress report shall state 
the percentage of completion of Engineering Services accomplished for an applicable Work 
Authorization or any Supplemental Work Authorization related thereto during that billing period 
and to date.  This submittal shall also include a progress assessment report in a form acceptable to 
the auditor for Caldwell County, Texas (the “County Auditor”).   
 
 Simultaneous with submission of such progress report, Engineer shall provide the 
following documentation through the County’s Road Bond Program Manager in a form acceptable 
to the County Auditor (“Invoice Package”):  
 

(1) One (1) original certified invoice to the County; 
(2) One (1) original complete packet of supporting documentation and time sheets detailing 

hours worked by staff persons with a description of the work performed by such 
persons, and approved billing rates; and 

(3) Copies of all invoices for non-labor and Subcontract services. 
 
For Additional Engineering Services performed pursuant to this Contract, a separate Invoice 
Package of the Additional Engineering Services must be presented with the same aforementioned 
requirements.   
 
 Payments shall be made by County based upon Engineering Services actually provided and 
performed. Upon timely receipt and approval of a complete Invoice Package and approval 

thereof, County shall make a good faith effort to pay the amount which is due and payable within 
thirty (30) days of the County Auditor’s receipt. Failure to submit a Complete Invoice Package 

may delay payments. County reserves the right to reasonably withhold payment pending 
verification of satisfactory Engineering Services performed. Engineer has the responsibility to 
submit proof to County, adequate and sufficient in its determination, that tasks of an applicable 
Work Authorization or any Supplemental Work Authorization related thereto were completed. 
 
 The certified statements shall show the total amount actually paid prior to the date of 
submission and shall show the amount due and payable as of the date of the current invoice. Final 
payment does not relieve Engineer of the responsibility of correcting any errors and/or omissions 
resulting from his/her/its negligence. 
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Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an 
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is 
complete in compliance with the Internal Revenue Code, its rules and regulations. 
  

ARTICLE 7 

PROMPT PAYMENT POLICY 

 
In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to 

Engineer will be made within thirty (30) days of the day on which the performance of services was 
complete, or within thirty (30) days of the day on which the County Auditor receives a correct 
invoice for services, whichever is later.  

 
Engineer may charge a late fee (fee shall not be greater than that which is permitted by 

Texas law) for payments not made in accordance with this prompt payment policy; however, this 
policy does not apply in the event: 
 

A. There is a bona fide dispute between County and Engineer concerning the supplies, 
materials, or equipment delivered or the services performed that causes the payment 
to be late; or 

B. The terms of a federal contract, grant, regulation, or statute prevent County from 
making a timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant 
or between a subcontractor/subconsultant and its supplier concerning supplies, 
materials, or equipment delivered or the Engineering Services performed which 
causes the payment to be late; or 

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the 
requirements of this Contract; or 

E. The Complete Invoice Package is not submitted to the County Auditor in strict 
accordance with instructions, if any, on the purchase order, or this Contract or other 
such contractual agreement. 

 
 The County Auditor shall document to Engineer the issues related to disputed invoices 
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be 
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 

ARTICLE 8 

COMMENCEMENT OF ENGINEERING SERVICES 

 

 The Engineer shall not proceed with any task of the Engineering Services until Engineer 
has been thoroughly briefed on the scope of the Project and received an executed Work 
Authorization, which serves as the County’s written notice to proceed with the applicable 
Engineering Services. The County shall not be responsible for work performed or costs incurred 
by Engineer related to any task for which a Work Authorization or a Supplemental Work 
Authorization related thereto has not been issued and signed by both parties.  Engineer shall not 
be required to perform any work for which a Work Authorization or a Supplemental Work 
Authorization related thereto has not been issued and signed by both parties.   
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ARTICLE 9 

PROJECT TEAM 
 

 County’s Designated Representative for purposes of this Contract is as follows: 
 

County’s Road Bond Program Manager 
Attn:  Maria Christina Castanon, P.E. 
HNTB Corporation 
200 W 6th Street, Suite 2400 
Austin, Texas 78701 

 
 County shall have the right, from time to time, to change the County’s Designated 
Representative by giving Engineer written notice thereof. With respect to any action, decision or 
determination which is to be taken or made by County under this Contract, the County’s 
Designated Representative may take such action or make such decision or determination or shall 
notify Engineer in writing of an individual responsible for and capable of taking such action, 
decision or determination and shall forward any communications and documentation to such 
individual for response or action. Actions, decisions or determinations by the County’s Designated 
Representative on behalf of County shall be done in his or her reasonable business judgment unless 
express standards or parameters therefor are included in this Contract, in which case, actions taken 
by the County’s Designated Representative shall be in accordance with such express standards or 
parameters. Any consent, approval, decision or determination hereunder by the County’s 
Designated Representative shall be binding on County; provided, however, the County’s 
Designated Representative shall not have any right to modify, amend or terminate this Contract, 
an Executed Work Authorization, an executed Supplemental Work Authorization or executed 
Contract Amendment.  County’s Designated Representative shall not have any authority to execute 
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless 
otherwise granted such authority by the Caldwell County Commissioners Court.   
 
 Engineer’s Designated Representative for purposes of this Contract is as follows: 
 

Wendy Travis, AICP 
810 Hesters Crossing, Ste 210 
Round Rock, TX, 78681 

 
 Engineer shall have the right, from time to time, to change the Engineer’s Designated 
Representative by giving County written notice thereof. With respect to any action, decision or 
determination which is to be taken or made by Engineer under this Contract, the Engineer’s 
Designated Representative may take such action or make such decision or determination or shall 
notify County in writing of an individual responsible for and capable of taking such action, 
decision or determination and shall forward any communications and documentation to such 
individual for response or action. Actions, decisions or determinations by the Engineer’s 
Designated Representative on behalf of Engineer shall be done in his or her reasonable business 
judgment unless express standards or parameters therefore are included in this Contract, in which 
case, actions taken by the Engineer’s Designated Representative shall be in accordance with such 
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express standards or parameters. Any consent, approval, decision or determination hereunder by 
the Engineer’s Designated Representative shall be binding on Engineer.  Engineer’s Designated 
Representative shall have the right to modify, amend and execute Work Authorizations, 
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer. 
 

ARTICLE 10 

PROGRESS EVALUATION 

 

 Engineer shall, from time to time during the progress of the Engineering Services, confer 
with County at County’s election. Engineer shall prepare and present such information as may be 
pertinent and necessary, or as may be reasonably requested by County, in order for County to 
evaluate features of the Engineering Services. At the request of County or Engineer, conferences 
shall be provided at Engineer's office, the offices of County, or at other locations designated by 
County. When requested by County, such conferences shall also include evaluation of the 
Engineering Services.  County may, from time to time, require Engineer to appear and provide 
information to the Caldwell County Commissioners Court. 
 

 Should County determine that the progress in Engineering Services does not satisfy an 
applicable Work Authorization, or any Supplemental Work Authorization related thereto, then 
County shall review same with Engineer to determine corrective action required. 
 
 Engineer shall promptly advise County in writing of events which have or may have a 
significant impact upon the progress of the Engineering Services, including but not limited to the 
following: 
 

A. Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of an applicable Work Authorization, or any Supplemental Work Authorization 
related thereto, or preclude the attainment of Project Engineering Services units by 
established time periods; and such disclosure shall be accompanied by statement of actions 
taken or contemplated, and County assistance needed to resolve the situation, if any; and 

B. Favorable developments or events which enable meeting goals sooner than anticipated in 
relation to an applicable Work Authorization’s or any Supplemental Work Authorization 
related thereto. 
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ARTICLE 11 

SUSPENSION 

 
 Should County desire to suspend the Engineering Services, but not to terminate this 
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar 
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice 
may be waived in writing by agreement and signature of both parties. The Engineering Services 
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written 
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be 
waived in writing by agreement and signature of both parties. If this Contract is suspended for 
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the 
event, Engineer shall be compensated for all Engineering Services performed and reimbursable 
expenses incurred, provided such Engineering Services and reimbursable expenses have been 
previously authorized and approved by County, to the effective date of suspension. 
 
 If County suspends the Engineering Services, the contract period as determined in Article 
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be 
extended for a time period equal to the suspension period. 
 
 County assumes no liability for Engineering Services performed or costs incurred prior to 
the date authorized by County for Engineer to begin Engineering Services, and/or during periods 
when Engineering Services is suspended, and/or subsequent to the completion date. 

 

ARTICLE 12 

ADDITIONAL ENGINEERING SERVICES 
 
 If Engineer forms a reasonable opinion that any work he/she/it has been directed to 
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such 
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify 
County in writing. In the event County finds that such work does constitute Additional 
Engineering Services, County shall so advise Engineer and a written Contract Amendment will 
be executed between the parties as provided in Article 14.  Any increase to the Compensation Cap 
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer 
shall not perform any proposed Additional Engineering Services nor incur any additional costs 
prior to the execution, by both parties, of a written Contract Amendment.  Following the execution 
of a Contract Amendment that provides for Additional Engineering Services, a written Work 
Authorization, which sets forth the Additional Engineering Services to be performed, must be 
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs 
incurred by Engineer relating to Additional Engineering Services not directly associated with the 
performance of the Engineering Services authorized in this Contract, by a fully executed Work 
Authorization or a fully executed Contract Amendment thereto. 
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ARTICLE 13 

CHANGES IN COMPLETED ENGINEERING SERVICES 
 

 If County deems it necessary to request changes to previously satisfactorily completed 
Engineering Services or parts thereof which involve changes to the original Engineering Services 
or character of Engineering Services under this Contract, then Engineer shall make such revisions 
as requested and as directed by County. Such revisions shall be considered as Additional 
Engineering Services and paid for as specified under Article 12. 
 
 Engineer shall make revisions to Engineering Services authorized hereunder as are 
necessary to correct errors appearing therein, when required to do so by County. No additional 
compensation shall be due for such Engineering Services. 
 

ARTICLE 14 

CONTRACT AMENDMENTS 
 

 The terms set out in this Contract may be modified by a written fully executed Contract 
Amendment.  Changes and modifications to a fully executed Work Authorization shall be made 
in the form of a Supplemental Work Authorization. To the extent that such changes or 
modifications to a Work Authorization do not also require modifications to the terms of this 
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B, 
modification of the Compensation Cap, changes to the approved rates set forth in Exhibit D, etc.) 
a Contract Amendment will not be required. 
  

ARTICLE 15 

USE OF DOCUMENTS 
 

   All documents, including but not limited to drawings, specifications and data or programs 
stored electronically, (hereinafter referred to as “Engineering Work Products”) prepared by 
Engineer and its subcontractors/subconsultants are related exclusively to the services described in 
this Contract and are intended to be used with respect to this Project.  However, it is expressly 
understood and agreed by and between the parties hereto that all of Engineer’s designs under this 
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations, 
studies and other documents, completed or partially completed), shall be the property of County 
to be thereafter used in any lawful manner as County elects.  Any such subsequent use made of 
documents by County, other than for purposes of constructing, using, and maintaining the Project, 
shall be at County’s sole risk and without liability to Engineer. 

 
 By execution of this Contract and in confirmation of the fee for services to be paid under 
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the Federal 
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law 
copyrights and all other intellectual property rights acknowledged by law in the Project Designs 
and work product developed under this Contract. Copies may be retained by Engineer.  Engineer 
shall be liable to County for any loss or damage to any such documents while they are in the 
possession of or while being worked upon by Engineer or anyone connected with Engineer, 
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost 
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or damaged shall be replaced or restored by Engineer without cost to County. 
 

 Upon execution of this Contract, Engineer grants to County permission to reproduce 
Engineer’s work and documents for purposes of constructing, using and maintaining the Project, 
provided that County shall comply with its obligations, including prompt payment of all sums 
when due, under this Contract. Engineer shall obtain similar permission from Engineer’s 
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is 
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed 
design professionals to reproduce and, where permitted by law, to make changes, corrections or 
additions to the work and documents for the purposes of completing, using and maintaining the 
Project. 

 
 County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission 

granted herein to another party without the prior written consent of Engineer. However, County 
shall be permitted to authorize contractors, subcontractors and material or equipment suppliers to 
reproduce applicable portions of the Engineering Work Products appropriate to and for use in the 
execution of the Work.  Submission or distribution of Engineering Work Products to meet official 
regulatory requirements or for similar purposes in connection with the Project is permitted.  Any 
unauthorized use of the Engineering Work Products shall be at County's sole risk and without 
liability to Engineer and its Engineers. 
 

 Prior to Engineer providing to County any Engineering Work Products in electronic form 
or County providing to Engineer any electronic data for incorporation into the Engineering Work 
Products, County and Engineer shall by separate written contract set forth the specific conditions 
governing the format of such Engineering Work Products or electronic data, including any special 
limitations not otherwise provided in this Contract.  Any electronic files are provided by Engineer 
for the convenience of County, and use of them is at County’s sole risk.  In the case of any defects 
in electronic files or any discrepancies between them and any hardcopy of the same documents 
prepared by Engineer, the hardcopy shall prevail.  Only printed copies of documents conveyed by 
Engineer shall be relied upon.   

 
 Engineer shall have no liability for changes made to the drawings by other engineers 

subsequent to the completion of the Project.  Any such change shall be sealed by the engineer 
making that change and shall be appropriately marked to reflect what was changed or modified. 
 

ARTICLE 16 

PERSONNEL, EQUIPMENT AND MATERIAL 
 
 Engineer shall furnish and maintain, at its own expense, quarters for the performance of 
all Engineering Services, and adequate and sufficient personnel and equipment to perform the 
Engineering Services as required. All employees of Engineer shall have such knowledge and 
experience as will enable them to perform the duties assigned to them. Any employee of Engineer 
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental 
to the Engineering Services shall immediately be removed from association with the Project when 
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in 
its employment for performance of the Engineering Services required under this Contract or will 
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obtain such personnel from sources other than County. Engineer may not change the Project 
Manager without prior written consent of County. 
 

ARTICLE 17 

SUBCONTRACTING 

 
 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services 
under this Contract without prior written approval from County. All subcontracts shall include the 
provisions required in this Contract.  No subcontract shall relieve Engineer of any responsibilities 
under this Contract. 
 

ARTICLE 18 

REVIEW OF ENGINEERING SERVICES 

 
Engineer's Engineering Services will be reviewed by County under its applicable technical 

requirements and procedures. 
 

A. Completion.  Reports, plans, specifications, and supporting documents shall be 
submitted by Engineer on or before the dates specified in the applicable Work Authorization or 
Supplemental Work Authorization related thereto.  Upon receipt of same, the submission shall be 
checked for completion. "Completion" or “Complete” shall be defined as all of the required items, 
as set out in the applicable Work Authorization or Supplemental Work Authorization, have been 
included in compliance with the requirements of this Contract.  The completeness of any 
Engineering Services submitted to County shall be determined by County within thirty (30) days 
of such submittal and County shall notify Engineer in writing within such thirty (30) day period if 
such Engineering Services have been found to be incomplete.  If the submission is Complete, 
County shall notify Engineer and County’s technical review process will begin. 
 

If the submission is not Complete, County shall notify Engineer, who shall perform such 
professional services as are required to complete the Engineering Services and resubmit it to 
County. This process shall be repeated until a submission is Complete. 

 
B. Acceptance.  County shall review the completed Engineering Services for 

compliance with this Contract.  If necessary, the completed Engineering Services shall be returned 
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This 
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or 
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the 
requirements of this Contract has been achieved. 

 
C. Final Approval.  After Acceptance, Engineer shall perform any required 

modifications, changes, alterations, corrections, redesigns, and additional work necessary to 
receive Final Approval by the County.  "Final Approval" in this sense shall mean formal 
recognition that the Engineering Services have been fully carried out. 

 
D. Errors and Omissions.  After Final Approval, Engineer shall, without additional 

compensation, perform any work required as a result of Engineer's development of the work which 
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is found to be in error or omission. However, any work required or occasioned for the convenience 
of County after Final Approval shall be paid for as Additional Engineering Services. 
 

E. Disputes Over Classifications.  In the event of any dispute over the classification 
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved 
under this Contract, the decision of the County shall be final and binding on Engineer, subject to 
any civil remedy or determination otherwise available to the parties and deemed appropriate by 
the parties. 

 
F. County’s Reliance on Engineer.  ENGINEER’S DUTIES AS SET FORTH HEREIN 

SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR 

APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY 

REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING UNDERSTOOD 

THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE ENGINEER’S SKILL, 

ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES REQUIRED 

HEREUNDER. 

 
ARTICLE 19 

VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 
 
 Violation of contract terms or breach of contract by Engineer shall be grounds for 
termination of this Contract, and any increased costs arising from Engineer’s default, breach of 
contract, or violation of contract terms shall be paid by Engineer. 

 

ARTICLE 20 

TERMINATION 
 
 This Contract may be terminated as set forth below. 
 

A. By mutual agreement and consent, in writing, of both parties. 
B. By County, by notice in writing to Engineer, as a consequence of failure 

by Engineer to perform the Engineering Services set forth herein in a 
satisfactory manner. 

C. By either party, upon the failure of the other party to fulfill its obligations 
as set forth herein. 

D. By County, for reasons of its own and not subject to the mutual consent of 
Engineer, upon not less than thirty (30) days’ written notice to Engineer. 

E. By satisfactory completion of all Engineering Services and obligations 
described herein. 

 
 Should County terminate this Contract as herein provided, no fees other than fees due and 
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to 
Engineer. In determining the value of the Engineering Services performed by Engineer prior to 
termination, County shall be the sole judge. Compensation for Engineering Services at 
termination will be based on a percentage of the Engineering Services completed at that time. 
Should County terminate this Contract under Subsection (D) immediately above, then the amount 
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charged during the thirty-day notice period shall not exceed the amount charged during the 
preceding thirty (30) days. 
 
 If Engineer defaults in the performance of this Contract or if County terminates this 
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs 
incurred by Engineer in performing the Engineering Services to the date of default, the amount of 
Engineering Services required which was satisfactorily completed to date of default, the value of 
the Engineering Services which are usable to County, the cost to County of employing another 
firm to complete the Engineering Services required and the time required to do so, and other 
factors which affect the value to County of the Engineering Services performed at the time of 
default. 
 
 The termination of this Contract and payment of an amount in settlement as prescribed 
above shall extinguish all rights, duties, and obligations of County under this Contract. If the 
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual 
obligations, then County may take over the Project and prosecute the Engineering Services to 
completion. In such case, Engineer shall be liable to County for any additional and reasonable 
costs incurred by County. 
 
 Engineer shall be responsible for the settlement of all contractual and administrative issues 
arising out of any procurements made by Engineer in support of the Engineering Services under 
this Contract. 
 

ARTICLE 21 

COMPLIANCE WITH LAWS 
 

A. Compliance.  Engineer shall comply with all applicable federal, state and local 
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, 
or administrative bodies or tribunals in any manner affecting the performance of this Contract, 
including without limitation, minimum/maximum salary and wage statutes and regulations, and 
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its 
compliance. 
 

Engineer shall further obtain all permits and licenses required in the performance of the 
Engineering Services contracted for herein. 

 
B. Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 

Engineering Services performed hereunder. County is qualified for exemption pursuant to the 
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 
 

ARTICLE 22 

INDEMNIFICATION 
 

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD 

THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES, 
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED 
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TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM 

A NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER, 
ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH 

ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER 

ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.   
 

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY 

AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE 

CAUSED BY OR RESULTS FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES, 
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK 

PERFORMED OR TO BE PERFORMED UNDER THIS CONTRACT BY ENGINEER.   
 

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY 

AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM THE 

INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE OF ANY PLANS, DESIGN, 
DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE PERFORMANCE OF THIS CONTRACT. 
 

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT 

DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION.  THE TERMS AND 

CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT 

AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER.  TO THE EXTENT 

THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND 

EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM 

ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO 

ENGINEER’S FAULT.  THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE 

COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION. 
 

IN THE EVENT THAT ANY CONTRACTOR INITIATES LITIGATION AGAINST THE COUNTY IN 

WHICH SUCH CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR 

OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR 

SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT 

LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN 

ENGINEER IN ANY SUCH PROCEEDINGS.  ENGINEER SHALL ALSO HOLD THE COUNTY HARMLESS AND 

INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS EMPLOYEES, AGENTS, 
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER 

EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND ALL COSTS 

AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY IN CONNECTION WITH THE 

DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, 
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES 

CONTROL, ARE ADJUDICATED AT FAULT. 
 

TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE 

TO THE OTHER PARTY FOR ANY SPECIAL, PUNITIVE, CONSQUENTIAL OR INDIRECT 

DAMANGES RESULTING IN ANY WAY FROM THIS AGREEMENT. 
 

ARTICLE 23 
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ENGINEER’S RESPONSIBILITIES 
 
 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 
promptly make necessary revisions or corrections to its work product resulting from errors, 
omissions, or negligent acts, and same shall be done without compensation. County shall 
determine Engineer’s responsibilities for all questions arising from design errors and/or 
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved 
of responsibility for subsequent correction of any such errors or omissions in its work product, or 
for clarification of any ambiguities until after the construction phase of the Project has been 
completed. 
 

ARTICLE 24 

ENGINEER’S SEAL 
 
 The responsible engineer shall sign, seal and date all appropriate engineering submissions 
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board 
of Registration for Professional Engineers. 
 

ARTICLE 25 
INSURANCE 

 
 Engineer must comply with the following insurance requirements at all times during this 
Contract: 
 

A. Coverage Limits.  Engineer, at Engineer’s sole cost, shall purchase and maintain 
during the entire term while this Contract is in effect the following insurance: 
 

1. Worker's Compensation in accordance with statutory requirements. 
2. Commercial General Liability Insurance with a combined minimum Bodily Injury 

and Property Damage limits of $1,000,000.00 per occurrence and $2,000,000.00 in 
the aggregate.  

3. Business Automobile Liability Insurance for all owned, non-owned, and hired 
vehicles with combined minimum limits for Bodily Injury and Property Damage 
$1,000,000.00 each accident.  

4. Professional Liability Insurance in the amount of $2,000,000.00 per claim and 
annual aggregate. 

 
B. Certification of Coverage.  Prior to the performance of any Engineering Services, 

Engineer shall furnish County with a Certificate of Insurance issued by the insurer evidencing the 
required coverages and terms under this article. The initial Certificate of Insurance is evidenced as 
Exhibit F herein entitled “Certificate of Insurance.” As further set out below, Engineer shall not 
allow any subcontractor(s)/subconsultant(s) to commence work to be performed in connection 
with this Contract until all required insurance has been obtained and approved and such approval 
shall not be unreasonably withheld. Approval of the insurance by County shall not relieve or 
decrease the liability of Engineer hereunder.  

 
C. Additional Insureds; Waiver of Subrogation.  “Caldwell County, Texas, its 

directors, officers and employees” shall be added as additional insureds under policies listed 
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under (2) and (3) above, and on those policies where “Caldwell County, Texas, its directors, 
officers and employees” are additional insureds, such insurance shall be primary, and any 
insurance maintained by County shall be excess and not contribute with it.  Such policies shall 
also include waivers of subrogation in favor of County. 

 
D. Insurance Policy Endorsements.  Each insurance policy shall include the 

following conditions by endorsement to the policy: 
 

1. County shall be notified ten (10) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given 
to County by certified mail, and by email to: 
 

Caldwell County Purchasing Department 
405 E. Market Street 
Lockhart, Texas 78644 
Email: roadbond2024@co.caldwell.tx.us 
 
Caldwell County Auditor 
c/o:  Danie Teltow  
110 S. Main Street, Room 303 
Lockhart, Texas 78644 
Email: Danie.Teltow@co.caldwell.tx.us   
 
With copy to:  HNTB Corporation 

Attn:  Maria Christina Castanon, P.E. 
200 W 6th Street, Suite 2400 
Austin, Texas 78701 
Email: CaldwellGEC@HNTB.com  

 
2. The policy clause “Other Insurance” shall not apply to any insurance coverage 

currently held by County, to any such future coverage, or to County’s Self-Insured 
Retentions of whatever nature. 

 
E. Notices by Engineer. Engineer shall not cause any insurance to be canceled nor 

permit any insurance to lapse. In addition to any other notification requires set forth 

hereunder, Engineer shall also notify County, within twenty-four (24) hours of receipt of any 

notices of expiration, cancellation, non-renewal, or material change in coverage it receives 

from its insurer. 
 

F. Premiums and Deductible.  Engineer shall be responsible for payment of 
premiums for all of the insurance coverages required under this section. Engineer further agrees 
that for each claim, suit or action made against insurance provided hereunder, with respect to all 
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for 
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over 
$200,000 in the Engineer’s insurance must be declared and approved in writing by County in 
advance. 
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G. Insurance Company Rating.  The required insurance must be written by a 

company approved to do business in the State or Texas with a financial standing of at least an A- 
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the 
insurance industry at the time the policy is issued.  

 
H. No Arbitration.  It is the intention of the County and agreed to and hereby 

acknowledged by the Engineer, that no provision of this Contract shall be construed to require the 
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute, 
except as specifically required in direct connection with an insurance claim or threat of claim under 
an insurance policy required hereunder or as may be required by law or a court of law with 
jurisdiction over the provisions of this Contract. 

 
I. Subcontractor/Subconsultant’s Insurance.  Without limiting any of the other 

obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant 
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by 
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own 
expense, the same stipulated minimum insurance required in this Article above, including the 
required provisions and additional policy conditions as shown below in this Article. Any requests 
for consent to reduce any insurance coverage limits requirements for Engineer’s 
subcontractor(s)/subconsultant(s) must be provided to County in writing and must set forth 
reasoning and justifications for decreasing such coverage limits. County may, at its sole discretion, 
consent to a reduction in the insurance coverage limits requirements for Engineer’s 
subcontractors/subconsultants; provided, however, consent by County must be in writing and such 
consent shall not relieve or decrease the liability of Engineer hereunder. 
 

Engineer shall obtain and monitor the certificates of insurance from each 
subcontractor/subconsultant in order to assure compliance with the insurance requirements. 
Engineer must retain the Certificates of Insurance for the duration of this Contract and shall have 
the responsibility of enforcing these insurance requirements among its 
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to 
receive copies of these certificates of insurance. 

 

J. Cost of Insurance.  The cost of all insurance required herein to be secured and 
maintained by Engineer shall be borne solely by Engineer. 
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ARTICLE 26 

COPYRIGHTS 

 
 County shall have the royalty-free, nonexclusive and irrevocable right to reproduce, 
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for 
governmental purposes. 

 

ARTICLE 27 
SUCCESSORS AND ASSIGNS 

 
 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer 
any interest in this Contract, in whole or in part, by operation of law or otherwise, without 
obtaining the prior written consent of County. 

 

ARTICLE 28 

SEVERABILITY 
 
 In the event any one or more of the provisions contained in this Contract shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality 
or unenforceability shall not affect any other provision thereof and this Contract shall be construed 
as if such invalid, illegal or unenforceable provision had never been contained herein. 
 

ARTICLE 29 

PRIOR AGREEMENTS SUPERSEDED 
 
 This Contract constitutes the sole agreement of the parties hereto and supersedes any prior 
understandings or written or oral contracts between the parties respecting the subject matter 
defined herein. This Contract may only be amended or supplemented by mutual agreement of the 
parties hereto in writing. 

 

ARTICLE 30 

ENGINEER’S ACCOUNTING RECORDS 

 
 Engineer agrees to maintain, for a period of three (3) years after final payment under this 
Contract, detailed records identifying each individual performing the Engineering Services, the 
date or dates the services were performed, the applicable hourly rates, the total amount billed for 
each individual and the total amount billed for all persons, records of reimbursable costs and 
expenses of other providers and provide such other details as may be requested by the County 
Auditor for verification purposes. Engineer agrees that County or its duly authorized 
representatives shall, until the expiration of three (3) years after final payment under this Contract, 
have access to and the right to examine and photocopy any and all books, documents, papers and 
records of Engineer which are directly pertinent to the services to be performed under this Contract 
for the purposes of making audits, examinations, excerpts, and transcriptions.  Engineer further 
agrees that County shall have access during normal working hours to all necessary Engineer 
facilities and shall be provided adequate and appropriate workspace in order to conduct audits in 
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compliance with the provisions of this section.  County shall give Engineer reasonable advance 
notice of intended audits. 
 

ARTICLE 31 

NOTICES 
 
 All notices to either party by the other required under this Contract shall be personally 
delivered or mailed to such party at the following respective addresses: 
 

County: Caldwell County Judge 
 110 S. Main Street 
 Lockhart, Texas 78644 

 
  With copy to: Caldwell County District Attorney’s Office 

1703 S. Colorado Street, Box 5 
 Lockhart, Texas 78644 
 
and to:  Caldwell County Purchasing Department 

405 E. Market Street 
Lockhart, Texas 78644 
Email: roadbond2024@co.caldwell.tx.us 

 
and to:  Caldwell County Auditor 

c/o:  Danie Teltow  
110 S. Main Street, Room 303 
Lockhart, Texas 78644 
Email: Danie.Teltow@co.caldwell.tx.us   

      
and to:  HNTB Corporation 

200 W 6th Street, Suite 2400     
      Austin, Texas 78701 
      Attn:  Maria Christina Castanon, P.E. 
 
 Engineer: Wade Benton, PE 

Garver, LLC 
3755 S. Capital of Texas Highway, Suite 325 
Austin, TX 78704 

 
ARTICLE 32 

GENERAL PROVISIONS 
 

A. Time is of the Essence.  Subject to Article 3 hereof, Engineer understands and 
agrees that time is of the essence and that any failure of Engineer to complete the Engineering 
Services for each phase of this Contract within the agreed work schedule set out in the applicable 
Work Authorization may constitute a material breach of this Contract. Engineer shall be fully 
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance 
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with the terms of this Contract and the Engineer’s standard of performance as defined herein. 
Where damage is caused to County due to Engineer’s negligent failure to perform County may 
accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without 
waiver of any of County’s additional legal rights or remedies. 

 
B. Force Majeure.  Neither County nor Engineer shall be deemed in violation of this 

Contract if prevented from performing any of their obligations hereunder by reasons for which 
they are not responsible or circumstances beyond their control. However, notice of such 
impediment or delay in performance must be timely given, and all reasonable efforts undertaken 
to mitigate its effects. 

 
C. Enforcement and Venue.  This Contract shall be enforceable in Lockhart, 

Caldwell County, Texas, and if legal action is necessary by either party with respect to the 
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in 
Caldwell County, Texas. This Contract shall be governed by and construed in accordance with 
the laws and court decisions of the State of Texas excluding, however, its choice of law rules. 

 
D. Standard of Performance.  The standard of care for all professional engineering, 

consulting and related services performed or furnished by Engineer and its employees under this 
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 
under the same or similar circumstances at the same time and in the same locality. 

 
E.  Opinion of Probable Cost.  Any opinions of probable Project cost or probable 

construction cost provided by Engineer are made on the basis of information available to Engineer 
and on the basis of Engineer’s experience and qualifications and represents its judgment as an 
experienced and qualified professional engineer. However, since Engineer has no control over the 
cost of labor, materials, equipment or services furnished by others, or over the contractor(s’) 
methods of determining prices, or over competitive bidding or market conditions, Engineer does 
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions 
of probable cost Engineer prepares. 

 
F. Opinions and Determinations.  Where the terms of this Contract provide for 

action to be based upon opinion, judgment, approval, review, or determination of either party 
hereto, such terms are not intended to be and shall never be construed as permitting such opinion, 
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable. 

 
G. Reports of Accidents.  Within 24 hours after Engineer becomes aware of the 

occurrence of any accident or other event which results in, or might result in, injury to the person 
or property of any third person (other than an employee of the Engineer), whether or not it results 
from or involves any action or failure to act by the Engineer or any employee or agent of the 
Engineer and which arises in any manner from the performance of this Contract, the Engineer 
shall send a written report of such accident or other event to the County, setting forth a full and 
concise statement of the facts pertaining thereto.  The Engineer shall also immediately send the 
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer, 
its agents, employees, or representatives, or received by it or them, in connection with any matter 
before any court arising in any manner from the Engineer’s performance of work under this 
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Contract. 
 
H. Gender, Number and Headings.  Words of any gender used in this Contract shall 

be held and construed to include any other gender, and words in the singular number shall be held 
to include the plural, unless the context otherwise requires. The headings and section numbers are 
for convenience only and shall not be considered in interpreting or construing this Contract. 

 
I. Construction.  Each party hereto acknowledges that it and its counsel have 

reviewed this Contract and that the normal rules of construction are not applicable and there will 
be no presumption that any ambiguities will be resolved against the drafting party in the 
interpretation of this Contract. 

 
J. Independent Contractor Relationship.  Both parties hereto, in the performance 

of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint 
ventures or associates of one another.  The employees or agents of one party shall not be deemed 
or construed to be the employees or agents of the other party for any purposes whatsoever. 

 
K. No Waiver of Immunities.  Nothing in this Contract shall be deemed to waive, 

modify or amend any legal defense available at law or in equity to County, its past or present 
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of 
any third party.  County does not waive, modify, or alter to any extent whatsoever the availability 
of the defense of governmental immunity under the laws of the State of Texas and of the United 
States. 

 
L. Texas Public Information Act.    To the extent, if any, that any provision in this 

Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information 
Act”), the same shall be of no force or effect.  Furthermore, it is expressly understood and agreed 
that County, its officers and employees may request advice, decisions and opinions of the Attorney 
General of the State of Texas in regard to the application of the Public Information Act to any 
items or data furnished to County as to whether or not the same are available to the public.  It is 
further understood that County’s officers and employees shall have the right to rely on the advice, 
decisions and opinions of the Attorney General, and that County, its officers and employees shall 
have no liability or obligation to any party hereto for the disclosure to the public, or to any person 
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice, 
decision or opinion of the Attorney General of the State of Texas. 

 
M. Governing Terms and Conditions.  If there is an irreconcilable conflict between 

the terms and conditions set forth in this Contract or any Contract Amendment and the terms and 
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work 
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract 
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work 
Authorization or Supplemental Work Authorization to this Contract. 

 
N. Meaning of Day.  For purposes of this Contract, all references to a “day” or “days” 

shall mean a calendar day or calendar days. 
 
O. Appropriation of Funds by County.  County believes it has sufficient funds 
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currently available and authorized for expenditure to finance the costs of this Contract.  Engineer 
understands and agrees that County’s payment of amounts under this Contract is contingent on 
the County receiving appropriations or other expenditure authority sufficient to allow the County, 
in the exercise of reasonable administrative discretion, to continue to make payments under this 
Contract.  It is further understood and agreed by Engineer that County shall have the right to 
terminate this Contract at the end of any County fiscal year if the governing body of County does 
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.  
County may effect such termination by giving written notice of termination to Engineer. 
 

ARTICLE 33 

DISPUTE RESOLUTION 

 

 Except as otherwise specifically set forth herein, County and Engineer shall work 
together in good faith to resolve any controversy, dispute or claim between them which arises out 
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith, 
professional liability or otherwise ("Claim").  If the parties are unable to resolve the Claim within 
thirty (30) days following the date in which one party sent written notice of the Claim to the other 
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding 
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject 
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.  
Any mediation under this Contract shall be conducted in Caldwell County, Texas.  The mediator’s 
fees shall be borne equally between the parties. Such non-binding mediation is a condition 
precedent to seeking redress in a court of competent jurisdiction, but this provision shall not 
preclude either party from filing a lawsuit in a court of competent jurisdiction prior to completing 
a mediation if necessary to preserve the statute of limitations, in which case such lawsuit shall be 
stayed pending completion of the mediation process contemplated herein.  This provision shall 
survive the termination of the Contract. 

  
ARTICLE 34 

EQUAL OPPORTUNITY IN EMPLOYMENT 

 
During the performance of this Contract and to the extent the Project is a federally funded 

project, Engineer, for itself, its assignees and successors in interest agrees as follows: 

A. Compliance with Regulations. The Engineer shall comply with the Regulations 
relative to nondiscrimination in Federally assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Contract. 

 
B. Nondiscrimination. The Engineer, with regard to the work performed by it during 

the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection 
and retention of subcontractors/subconsultants, including procurements of materials and leases of 
equipment. The Engineer shall not participate either directly or indirectly in the discrimination 
prohibited by section 21.5 of the Regulations, including employment practices when the contract 
covers a program set forth in Appendix B of the Regulations. 

 

Docusign Envelope ID: 87851EFF-025A-4043-8971-7C1101BB0976



24 

C. Solicitations for Subcontracts, Including Procurements of Materials and 

Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer 
for work to be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer 
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination 
on the grounds of race, color, or national origin. 

 
D. Information and Reports. The Engineer shall provide all information and reports 

required by the Regulations or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be determined by 
the County (referred to in this Article as the “Recipient”) or the Texas Department of 
Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Engineer shall so certify to the 
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what 
efforts it has made to obtain the information. 

 
E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with 

the nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may determine to be appropriate, 
including, but not limited to: 

 
1. withholding of payments to the Engineer under the contract until the 

Engineer complies, and/or; 
2.  cancellation, termination or suspension of the Contract, in whole or in part. 

 
F. Incorporation of Provisions. The Engineer shall include the provisions of 

Subsections (A) through (F) above in every subcontract, including procurements of materials and 
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
Engineer shall take such action with respect to any subcontract or procurement as the Recipient or 
the Texas Department of Transportation may direct as a means of enforcing such provisions 
including sanctions for non-compliance: Provided, however, that, in the event a contractor 
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or 
supplier as a result of such direction, the Engineer may request the Recipient to enter into such 
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the 
United States to enter into such litigation to protect the interests of the United States. 

SIGNATORY WARRANTY 
 
 The undersigned signatory for Engineer hereby represents and warrants that the signatory 
is an officer of the organization for which he/she has executed this Contract and that he/she has 
full and complete authority to enter into this Contract on behalf of the firm. The above-stated 
representations and warranties are made for the purpose of inducing County to enter into this 
Contract. 
 
 IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by 
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized 
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representative(s), thereby binding the parties hereto, their successors, assigns and representatives 
for the faithful and full performance of the terms and provisions hereof, to be effective as of the 
date of the last party’s execution below.  NO OFFICIAL, EMPLOYEE, AGENT, OR 
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR 
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT 
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE 
CALDWELL COUNTY COMMISSIONERS COURT. 
 

COUNTY 

 
CALDWELL COUNTY, TEXAS     
   
By: ______________________________________   
       Hoppy Haden, County Judge         
  
Date:  ____________________________________ 
    
 

 

ENGINEER  
 
Garver, LLC 
 
By_________________________________________  
 
Printed Name: ____Wendy Travis, AICP___________  
          

Title:  ___Vice President________________________ 
 
Date:  ______________________________________ 
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mcastanon
Approved



Revised March 2025   
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(1) Exhibit A                Debarment Certification 
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(5) Exhibit E                Certificates of Insurance
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EXHIBIT A 
DEBARMENT CERTIFICATION 

 

 

STATE OF TEXAS      § 

       § 

COUNTY OF CALDWELL § 

 
I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United States 
and the State of Texas, certifies that Engineer and its principals: 
 
(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or 
voluntarily excluded from covered transactions by any federal department or agency: 
(b) Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public* transaction or contract under a public 
transaction; violation of federal or state antitrust statutes or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen 
property; 
(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity* with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; 
(d) Have not within a three-year period preceding this application/proposal had one or more public 
transactions* terminated for cause or default; and 
(e) Have not been disciplined or issued a formal reprimand by any State agency for professional 
accreditation within the past three years. 
 
 Garver, LLC     

Name of Firm 
 
       

Signature of Certifying Official 
 
 Wendy Travis, AICP     
 Printed Name of Certifying Official 
 
 Vice President     

Title of Certifying Official 
 
     , 2025 

Date 
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(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such 
PROVIDER shall attach an explanation to this certification. 
 
* federal, state, or local 
 
SUBSCRIBED and sworn to before me the undersigned authority by     
   the       of     ,on behalf of 
said firm. 
 
         
 
       Notary Public in and for the 
       State of Texas 
 
       My commission expires:    
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Wendy Travis 

29th Day October, 2025



 

EXHIBIT B 

 
ENGINEERING SERVICES FOR SOUTHEAST RIVER ROAD AT MORRISON 

CREEK  

 
The Engineer may perform the following services including but not limited to the tasks below, as 
described in detail in each Work Authorization:  

• PROJECT MANAGEMENT  

• ROUTE AND DESIGN STUDIES  

• PUBLIC INVOLVEMENT 

• TRAFFIC EVALUATION AND PROJECTIONS 

• SURVEYING  

• RIGHT-OF-WAY (ROW) MAPPING 

• SCHEMATIC DEVELOPMENT 

• DRAINAGE STUDY 

• ENVIRONMENTAL STUDIES & DOCUMENTS  

• GEOTECHNICAL SERVICES 

• PLANS, SPECIFICATIONS AND ESTIMATE (PS&E) 

• BIDDING PHASE SERVICES  

• CONSTRUCTION PHASE SERVICES 
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EXHIBIT C 

 
WORK AUTHORIZATION 

 

(To Be Completed and Executed After Contract Execution) 

 
WORK AUTHORIZATION NO. ______ 

PROJECT:  _______________________ 

 
This Work Authorization is made pursuant to the terms and conditions of the Caldwell County 
Contract for Engineering Services, being dated ______________ ____, 20____ and entered into 
by and between Caldwell County, Texas, a political subdivision of the State of Texas, (the 
"County") and Garver, LLC (the "Engineer"). 
 
Part1. The Engineer will provide the following Engineering Services set forth in Attachment “B” 
of this Work Authorization. 
 
Part 2. The maximum amount payable for services under this Work Authorization without 
modification is ______________.   
 
Part 3.  Payment to the Engineer for the services established under this Work Authorization shall 
be made in accordance with the Contract. 
 
Part 4.  This Work Authorization shall become effective on the date of final acceptance and full 
execution of the parties hereto and shall terminate on ___________ ____, 20_____.  The 
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully 
completed on or before said date unless extended by a Supplemental Work Authorization.   
 
Part 5.  This Work Authorization does not waive the parties’ responsibilities and obligations 
provided under the Contract. 
 
Part 6.  County believes it has sufficient funds currently available and authorized for expenditure 
to finance the costs of this Work Authorization.  Engineer understands and agrees that County’s 
payment of amounts under this Work Authorization is contingent on the County receiving 
appropriations or other expenditure authority sufficient to allow the County, in the exercise of 
reasonable administrative discretion, to continue to make payments under this Contract.  It is 
further understood and agreed by Engineer that County shall have the right to terminate this 
Contract at the end of any County fiscal year if the governing body of County does not appropriate 
sufficient funds as determined by County’s budget for the fiscal year in question.  County may 
effect such termination by giving written notice of termination to Engineer. 
 
Part 7.  This Work Authorization is hereby accepted and acknowledged below. 
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ENGINEER:      COUNTY: 

Garver, LLC      Caldwell County, Texas 

By:__________________________   By:____________________________ 
               Signature       Signature 
 
     __________________________          ____________________________ 
    Printed Name      Printed Name 
      
     __________________________          _____________________________ 
    Title        Title 
      
     __________________________          _____________________________ 
    Date        Date 
 

 

LIST OF ATTACHMENTS 

Attachment A - Services to be Provided by County 

Attachment B - Services to be Provided by Engineer 

Attachment C - Work Schedule 

Attachment D - Fee Schedule 
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EXHIBIT D 

 
RATE SCHEDULE 

 

 

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such 
rates shall be deemed the “Initial Base Rates”.  Engineer may request rate adjustments annually, 
in writing, at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate 
adjustments will take effect on the later of the following: (1) one year after the Contract execution 
date or (2) the first (1st) day following the parties’ complete execution of a Contract Amendment. 
Such revised rates shall remain in effect until the next parties’ complete execution of a new 
Contract Amendment that set forth adjustments to the prior rates. Any new rate adjustments will 
not become effective until a Contract Amendment is fully executed by the parties and no 
retroactive rate adjustments will be allowed.  
 
Price adjustments will be made in accordance with changes in the U.S. Department of Labor 
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84 
= 100). 
  
The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the 
numerator of which is the index number for most recently released index and the denominator of 
which is the index number for the first month of the Contract (the index number for the month in 
which the Contract was originally executed).  If the products are greater than the Initial Base Rates, 
County will pay the greater amounts as the rates during the successive year until the next rate 
adjustment.  Rates for each successive year will never be less than the Initial Base Rates. 
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CLASSIFICATIONS RATE PER HOUR

Engineers

Engineer 1 $140.00

Engineer 2 $164.00

Engineer 3 $183.00

Project Engineer $214.00

Senior Project Engineer $261.00

Project Manager $320.00

Project Director $422.00

Designers

Design Technician $129.00

Design Technician 2 $144.00

Senior Design Technician $178.00

Technicians

Engineering Tech 1 $105.00

Engineering Tech 2 $122.00

Sr. Design Technician $154.00

Surveyors

Survey Technician $115.00

Survey Project Coordinator $158.00

Survey Project Manager $207.00

Survey Sr. Project Manager $236.00

2-Man Crew (Survey) $243.00

Environmental Specialists

Environmental Specialist 1 $114.00

Environmental Specialist 2 $145.00

Environmental Specialist 3 $186.00

Environmental Specialist 4 $210.00

Environmental Specialist 5 $266.00

Senior Environmental Specialist $352.00

Management / Administration

Admin 1 $82.00

Admin 2 $103.00

Admin 3 $134.00

GARVER, LLC

PRIME CONSULTANT
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GARVER, LLC

PRIME CONSULTANT

S-8

2-Man Crew (Survey)

3-Man Crew (Survey)

2-Man Crew (GPS Survey)

3-Man Crew (GPS Survey)

Mileage (per mile) Current Federal Rate

Postage Current Postal Rate

Overnight Mail- letter size Current Postal Rate

Overnight Mail – oversized box Current Postal Rate

GPS Equipment $64 / hour

Outsourced Printing Actual Cost

Courrier Services Actual Cost

Parking Fees Actual Cost

Highway Toll Charges Actual Cost

Agency permit fees Actual Cost

DIRECT EXPENSES
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CLASSIFICATIONS RATE PER HOUR

Office / Department Manager $300.00

Senior Project Manager $265.00

Project Manager / Senior Engineer $235.00

Staff Engineer $225.00

Phase Manager $165.00

Senior Office Technician $155.00

Office Technician III $145.00

Office Technician II $135.00

Office Technician I $125.00

Project Specialist $150.00

Field Ops Manager $210.00

Field Coordinator / Supervisor $150.00

Field Technician III $145.00

Field Technician II $130.00

Field Technician I $120.00

Mileage (per mile) Current Federal Rate

Parking Fees Actual Cost

Highway Toll Charges Actual Cost

GPS Receiver $10.00 per hour

Robotic Total Station S-7/S-9 $160.00 per day

vLoc3RTKPro $6.00 per hour

Ground Penetrating Radar (Push Cart) $30.00 per hour

GPR Towed (Towed) $360.00 per hour

Confined Space Entry Package (CSE) $14.00 per hour

vCam Push Camera $10.00 per hour

Environmental Supplies $25.00 per day

SAM LLC

SUE SERVICES

DIRECT EXPENSES
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CLASSIFICATIONS RATE PER HOUR

Sr. QC Reviewer $255.00

Senior Project Engineer $233.58

Project Manager $204.10

Project Engineer $159.12

Design Engineer $182.03

EIT $146.07

Geotechnical Logger $119.02

Senior Geotech Technician $91.80

Geotech Technician $77.22

Geotech Laboratory Technician $82.74

Geologist $154.02

Senior GIS Technician $110.16

CADD Technician $104.81

RABA KISTNER

GEOTECHNICAL & MATERIALS TESTING
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RABA KISTNER

GEOTECHNICAL & MATERIALS TESTING

Mileage (per mile) Current Federal Rate

Postage Current Postal Rate

Overnight Mail- letter size Current Postal Rate

Overnight Mail – oversized box Current Postal Rate

Outsourced Printing Actual Cost

Courrier Services Actual Cost

Parking Fees Actual Cost

Highway Toll Charges Actual Cost

Mobilization of drill rig $ 600.00 each

Logger Truck $ 68.01 per day

Standard Drilling /3 in. Thin wall Shelby Tube sampling $ 24.40 per ft

Hollow Stem Drilling with Sampling $ 30.89 per ft

NX Rock Coring (shale) $ 40.31 per ft

NX Rock Coring (limestone) $ 53.04 per ft

Standard Penetration Testing (SPT) $ 29.92 per test

TCP with intermittent sampling $ 32.88 per test

Bentonite Backfill $ 7.00 per ft

Standard Pavement Coring $ 93.05 each

Concrete/AC patch $ 79.38 each

Standby (setup time and cleanup) $ 284.29 per hr

Atterberg Limits $ 125.84 each

Moisture Content $ 16.65 each

Sieve Analysis (passing No. 200) $ 70.75 each

Sieve Analysis (passing No. 4, 40, 200) $ 120.04 each

Sulfate Testing $ 125.12 each

Organics Content $ 125.12 each

Unconfined Compression (Soil) $ 60.06 each

Unconfined Compression (Rock) $ 75.46 each

Direct Shear $ 650.18 each

Consolidated Undrained (CU) Triaxial Comp Test $ 1,925 each

Lime Series (Tex-121-E Part III) $ 452.33 each

Moisture Density Relationship (TEX-114-E) $ 350.45 each

Texas Triaxial Compression (TEX-117-E) $ 2,200 each 

California Bearing Ratio (ASTM D 1833)                          includes 

moisture-density relationship test and 3 test specimens
$ 1,011.05 each

      Each additional specimen $ 220.20 each

DIRECT EXPENSES

FIELD OPERATIONS

LABORATORY TESTING
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CLASSIFICATIONS RATE PER HOUR

Project Manager $300.00

Senior QC Reviewer $290.00

Senior Engineer $260.00

Project Engineer $200.00

Design Engineer $165.00

EIT $125.00

Senior GIS Technician $180.00

GIS Technician $100.00

Engineering Technician $110.00

Senior Engineering Technician $140.00

Senior CADD Operator $140.00

CADD Operator $110.00

Admin/Clericial $100.00

Mileage (per mile) Current Federal Rate

Postage Current Postal Rate

Overnight Mail- letter size Current Postal Rate

Overnight Mail – oversized box Current Postal Rate

Outsourced Printing Actual Cost

Courrier Services Actual Cost

Parking Fees Actual Cost

Highway Toll Charges Actual Cost

EDGE ENGINEERING, PLLC

DRAINAGE

DIRECT EXPENSES
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CLASSIFICATIONS RATE PER HOUR

Principal $211.33

Sr. Program Manager $175.92

Sr. Envl Scientist III $156.81

Sr. Envl Scientist II $143.62

Sr. Envl Scientist I $139.22

Envl Scientist III $131.33

Envl Scientist II $121.64

Envl Scientist I $112.33

Envl Prof III $105.67

Envl Prof II $96.72

Envl Prof I $93.59

Envl Staff I $86.46

Mileage (per mile) Current Federal Rate

Postage Current Postal Rate

Overnight Mail- letter size Current Postal Rate

Overnight Mail – oversized box Current Postal Rate

Outsourced Printing Actual Cost

Courrier Services Actual Cost

Parking Fees Actual Cost

Highway Toll Charges Actual Cost

Curation Actual Cost

GPS Equipment $ 110  per day

HICKS & COMPANY ENVIRONMENTAL/ARCHEOLOGICAL CONSULTANTS

ENVIRONMENTAL

DIRECT EXPENSES
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EXHIBIT E 

 
CERTIFICATES OF INSURANCE 

 

ATTACHED BEHIND THIS PAGE 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

9/26/2025

Stephens Insurance, LLC
111 Center Street, Suite 100
Little Rock, AR  72201

501-377-8502

www.stephensinsurance.com Phoenix Insurance Company (A++XV) 25623

Charter Oak Fire Insurance Company (A++XV) 25615

Standard Fire Insurance Company (A++XV) 19070

Travelers Property Casualty Co of Amer (A++ XV) 25674

Starr Surplus Lines Insurance Company (A XV) 13604

AA-112200Lloyd's of London (A)

A 2,000,000P-630-1G052988-PHX-25 7/1/2025 7/1/2026

500,000

✓

10,000

✓

1,000,000
4,000,000

4,000,000

✓

✓ ✓

B 810-1N886537-25-43-G 7/1/2025 7/1/2026 1,000,000

✓

✓ ✓

D CUP-6J09853A-25-43 7/1/2025 7/1/2026 10,000,000✓✓

10,000,000✓

✓ 10,000
C UB-7K425966-25-43-G 7/1/2025 7/1/2026 ✓

1,000,000
N

1,000,000
1,000,000

E Professional Liability- Claims Made 1000634123251 7/1/2025 7/1/2026
F   Maritime Employer's Liability *  PSR083863 7/1/2025 7/1/2026

Underwriter at Lloyds NAIC AA-1122000

Ted Grace

Kathy Jones

kathy.jones@stephens.com

-0- Deductible

G-Contractor's Pollution-info next pg ICELLUW00165627 7/1/2025 7/1/2026

Each Claim & Aggregate
Combined Single Limit

Each Occurrence & Aggr

$2,000,000
Combined Single Li
$1,000,000
2,000,000

Garver LLC
810 Hesters Crossing, Suite 210
Round Rock TX  78681

87383410

RE: Garver Project: 2501165 Caldwell Co 2024 Road Bond PSE

Garver Project: 2501165 Caldwell Co 2024 Road Bond PSE

Caldwell County, Texas
110 South Main Street
Lockhart TX  78644

See Attached

Full Prior Acts applies under the Starr Professional Liability policy shown above.

87383410 | 1-2025 Liability 2 mil PL  | Jay Summerday | 9/26/2025 1:26:26 PM (CDT) | Page 1 of 3
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ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

**Additional Policies:
-Cyber Policy CRV30090794100 Endurance Assurance Corp, eff. 7/1/25-7/1/26 Limits
$10,000,000 Data & Network Liability.
-Employee Dishonesty Coverage - Policy #105807050 eff. 7/1/25-7/1/26 Limit $1,000,000
-Contractor's Pollution Liability - Ironshore Specialty Ins. Co. (NAIC #25445) Policy
#ICELLUW00165627 eff. 7/1/25-7/1/26 Limit
$2,000,000 Occ & Aggregate
-Professional Liability-Primary -Starr-Claims-made Retro Date (Full Prior Acts is
applicable)
-Contractor's Pollution Liability-Ironshore-Claims-made Retro Date (7/23/2019)

**The following policy endorsements apply to the Certificate Holder and other named person
or organization if you have agreed in written contract:

Certificate Holder is an Additional Insured on the General Liability if required by
written contract per Blanket Endorsement CGD414 & CGD246 on a Primary & Non-contributory
basis and includes Completed Operations.

Certificate Holder is an Additional Insured on a Primary & Non-contributory basis per
Blanket Auto Endorsement CAT474.

Certificate Holder is an Additional Insured under the Umbrella policy on a Primary & Non-
contributory basis per the follow form wording.

Waiver of Subrogation applies in favor of the Certificate Holder under the General
Liability by Blanket Endorsement CGD379.

Waiver of Subrogation applies in favor of the Certificate Holder under the Automobile by
Blanket Endorsement CAT353.

Waiver of Subrogation applies under the Umbrella per follow form wording if required by
written contract.

Waiver of Subrogation applies in favor of the Certificate Holder under the Worker's
Compensation by Blanket Endorsement WC000313. Form WC420304 Texas. Form WC9903J9 Kansas.
WC430305 Utah.

Waiver of Subrogation applies in favor of the Certificate Holder under the Professional
Liability. This is provided within the Starr Professional Liability policy form.

30 day notice will be provided to the Certificate Holder in the event of Cancellation,
Non-renewal, Material Change per Blanket Endorsement ILT804-General Liability & ILT354
(03/98) on the Automobile & ILT400(05/19) on the Umbrella.
Notice of Cancel, Non-renewal, Material Change will be sent per WC Blanket Endorsement
WC9906R5.
Notice of Cancel, Non-renewal and Reduction of Limits will be provided by the Professional
Liability Carrier per Blanket Endorsement.
Notice of Cancel for non-payment of premium is provided if Certificate Holder is
specifically endorsed to the Professional Liability policy (Endt to be attached with this
certificate if applicable).

***(Notice of Cancel for non-payment of premium will not be provided to the Certificate

Stephens Insurance, LLC Garver LLC
810 Hesters Crossing, Suite 210
Round Rock TX  78681

P-630-1G052988-PHX-25

7/1/2025Phoenix Insurance Company (A++XV) 25623

25 Certificate of Liability Insurance (03/16)

ATTACHMENT

HOLDER:
ADDRESS:

Caldwell County, Texas
110 South Main Street Lockhart TX 78644

87383410 | 1-2025 Liability 2 mil PL  | Jay Summerday | 9/26/2025 1:26:26 PM (CDT) | Page 2 of 3
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ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

Holder by Travelers Ins. Co. (applies to the General Liability, Automobile Liability and
Umbrella policies).

Valuable Papers is provided under policy P-630-1G052988-PHX-25 shown above with a limit of
$500,000.

General Liability policy form CGT001 includes Severability (Separation) of Interest
(Insured's) Clause.

General Liability Includes Work Within Railroad by endorsement CG D3 79 and Auto includes
Work within Railroad endorsement CA 2070 .

Worker's Compensation Policy includes coverage for USL&H exposures without endorsement to
the policy per endorsement WC000106.

Stephens Insurance, LLC Garver LLC
810 Hesters Crossing, Suite 210
Round Rock TX  78681

P-630-1G052988-PHX-25

7/1/2025Phoenix Insurance Company (A++XV) 25623

25 Certificate of Liability Insurance (03/16)

ATTACHMENT

HOLDER:
ADDRESS:

Caldwell County, Texas
110 South Main Street Lockhart TX 78644
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