CALDWELL COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: Halff Associates, Inc. (“Engineer”)
ADDRESS: 13620 Briarwick Drive, Suite 100, Austin, TX 78729
PROJECT: RFQ25CCP01Q 2024 Road Bond Project Assignments (“Project”)

THE STATE OF TEXAS §
§
COUNTY OF CALDWELL §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and
entered into, effective as the date of the last party’s execution hereinbelow, by and between
Caldwell County, Texas, a political subdivision of the State of Texas, whose offices are located at
110 S. Main Street, Lockhart, Texas, 78644 (hereinafter referred to as “County”), and Engineer,
and such Contract is for the purpose of contracting for professional engineering services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:

ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
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which are subsequently issued. These form the entire contract, and all are as fully a part of this
Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. Texas Department of Transportation (TxDOT) Texas Manual of Uniform
Traffic Control Devices for Streets and Highways, 2011, including latest
revisions

TxDOT Roadway Design Manual, 2024, including latest revisions

TxDOT Standard Specifications for Construction of Highways, Streets, and
Bridges, 2024 (English units), including latest revisions

National Environmental Policy Act (NEPA)

Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article
9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions
Americans with Disabilities Act (ADA) Regulations

U.S. Army Corps Regulations

International Building Code, current edition as updated

Caldwell County Development Ordinance, 2023, including latest revisions
TxDOT Bridge Design Manual - LRFD, 2024, including latest revisions
TxDOT Geotechnical Manual, 2020, including latest revisions
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ARTICLE 2
NON-COLLUSION: DEBARMENT: AND FINANCIAL INTEREST
PROHIBITED

A. Non-collusion. Engineer warrants that he/she/it has not employed or retained any
company or persons, other than a bona fide employee working solely for Engineer, to solicit or
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or
resulting from the award or making of this Contract. For breach or violation of this warranty,
County reserves and shall have the right to annul this Contract without liability or, in its discretion
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover,
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that Engineer,
his/her/its officers, employees, agents, consultants and subcontractors will have no financial
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will
be recommended or required for the construction of the Project.



ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. _ ”, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include: (a) a description of the work to be performed, (b) a description of the
tasks and milestones, (c) a work schedule for the tasks, (d) review times by County and Engineer
of all Engineering Services and (e) a fee amount agreed upon by the County and Engineer. The
amount payable for a Work Authorization shall be supported by the estimated cost of each work
task as described in the Work Authorization. The Work Authorization will not waive the
Engineer’s responsibilities and obligations established in this Contract. The executed Work
Authorizations shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review times
or Engineering Services take longer than shown on the Work Authorization, through no fault of
Engineer, Engineer may submit a timely written request for additional time, which shall be subject
to the approval of the County. Any changes in a Work Authorization shall be enacted by a written
Supplemental Work Authorization before additional costs may be incurred. Any Supplemental
Work Authorization must be executed by both parties within the period specified in the Work
Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above-described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance
with each applicable Work Authorization or any Supplemental Work Authorization related thereto,
then County shall have the right to terminate this Contract as set forth below in Article 20. As long
as the County elects not to terminate this Contract, it shall continue from day to day until such time
as the Engineering Services are completed in accordance with each applicable Work Authorization
or any Supplemental Work Authorization related thereto. Any Engineering Services performed, or
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that
the Engineering Services will not be completed in accordance with an applicable Work
Authorization or any Supplemental Work Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance and agrees to undertake all reasonably necessary efforts to expedite the



performance of Engineering Services required herein so that the Project will be commenced and
completed as scheduled. In this regard, and subject to adjustments in a particular Work
Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient qualified
personnel and consultants necessary to fully and timely accomplish all Engineering Services
required under this Contract in a professional manner.

C. Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has received an executed Work Authorization, which serves as the
County’s written notice to proceed, as provided in Article 8.

ARTICLE 5
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is Six Hundred
Twenty Nine Thousand Dollars ($629,000.00) (the “Compensation Cap”), provided that any
amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or any
Supplemental Work Authorization related thereto. In no event may the aggregate amount of
compensation authorized under Work Authorizations and Supplemental Work Authorizations
exceed the Compensation Cap. The Compensation Cap shall only be revised by written Contract
Amendments executed by both parties in the event of a change the overall scope of the Engineering
Services set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be required
in the performance of the Engineering Services provided for under this Contract. Should the actual
costs of all labor and non-labor costs rendered under this Contract be less than the above stated
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the
Engineering Services actually rendered and incurred, which may be less than the above stated
Compensation Cap.

The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if approved by a written Contract Amendment signed by
both parties.

Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format acceptable
to County. Satisfactory progress of Engineering Services shall be an absolute condition of
payment.



Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Contract at the Engineer’s invoice cost. Invoices requesting
reimbursement for costs and expenditures related to the Project (reimbursables) must be
accompanied by copies of the provider’s invoice. The copies of the provider’s invoice must
evidence the actual costs billed to Engineer without mark-up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. Engineer
shall prepare and submit to the Caldwell County, Texas program manager for the road bonds (the
“County’s Road Bond Program Manager”), as identified herein-below, not more frequently than
once per month, a progress report as referenced in Article 5 above. Such progress report shall state
the percentage of completion of Engineering Services accomplished for an applicable Work
Authorization or any Supplemental Work Authorization related thereto during that billing period
and to date. This submittal shall also include a progress assessment report in a form acceptable to
the auditor for Caldwell County, Texas (the “County Auditor”).

Simultaneous with submission of such progress report, Engineer shall provide the
following documentation through the County’s Road Bond Program Manager in a form acceptable
to the County Auditor (“Invoice Package”):

(1) One (1) original certified invoice to the County;

(2) One (1) original complete packet of supporting documentation and time sheets detailing
hours worked by staff persons with a description of the work performed by such
persons, and approved billing rates; and

(3) Copies of all invoices for non-labor and Subcontract services.

For Additional Engineering Services performed pursuant to this Contract, a separate Invoice
Package of the Additional Engineering Services must be presented with the same aforementioned
requirements.

Payments shall be made by County based upon Engineering Services actually provided and
performed. Upon timely receipt and approval of a complete Invoice Package and approval
thereof, County shall make a good faith effort to pay the amount which is due and payable within
thirty (30) days of the County Auditor’s receipt. Failure to submit a Complete Invoice Package
may delay payments. County reserves the right to reasonably withhold payment pending
verification of satisfactory Engineering Services performed. Engineer has the responsibility to
submit proof to County, adequate and sufficient in its determination, that tasks of an applicable
Work Authorization or any Supplemental Work Authorization related thereto were completed.

The certified statements shall show the total amount actually paid prior to the date of
submission and shall show the amount due and payable as of the date of the current invoice. Final
payment does not relieve Engineer of the responsibility of correcting any errors and/or omissions
resulting from his/her/its negligence.



Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is
complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services was
complete, or within thirty (30) days of the day on which the County Auditor receives a correct
invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the supplies,
materials, or equipment delivered or the services performed that causes the payment
to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the
requirements of this Contract; or
E. The Complete Invoice Package is not submitted to the County Auditor in strict

accordance with instructions, if any, on the purchase order, or this Contract or other
such contractual agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and received an executed Work
Authorization, which serves as the County’s written notice to proceed with the applicable
Engineering Services. The County shall not be responsible for work performed or costs incurred
by Engineer related to any task for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties. Engineer shall not
be required to perform any work for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties.



ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

County’s Road Bond Program Manager
Attn: Maria Christina Castanon, P.E.
HNTB Corporation

200 W 6 Street, Suite 2400

Austin, Texas 78701

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s Designated
Representative on behalf of County shall be done in his or her reasonable business judgment unless
express standards or parameters therefor are included in this Contract, in which case, actions taken
by the County’s Designated Representative shall be in accordance with such express standards or
parameters. Any consent, approval, decision or determination hereunder by the County’s
Designated Representative shall be binding on County; provided, however, the County’s
Designated Representative shall not have any right to modify, amend or terminate this Contract,
an Executed Work Authorization, an executed Supplemental Work Authorization or executed
Contract Amendment. County’s Designated Representative shall not have any authority to execute
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless
otherwise granted such authority by the Caldwell County Commissioners Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

Halff Associates, Inc.
Eric J. Ratzman, P.E.
13620 Briarwick Drive, Suite 100
Austin, Texas 78729

Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which



case, actions taken by the Engineer’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the Engineer’s Designated Representative shall be binding on Engineer. Engineer’s Designated
Representative shall have the right to modify, amend and execute Work Authorizations,
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may be
pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Caldwell County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization, or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to the
following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization, or any Supplemental Work Authorization
related thereto, or preclude the attainment of Project Engineering Services units by
established time periods; and such disclosure shall be accompanied by statement of actions
taken or contemplated, and County assistance needed to resolve the situation, if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be
waived in writing by agreement and signature of both parties. If this Contract is suspended for
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the
event, Engineer shall be compensated for all Engineering Services performed and reimbursable
expenses incurred, provided such Engineering Services and reimbursable expenses have been
previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in Article
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be
extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior to
the date authorized by County for Engineer to begin Engineering Services, and/or during periods
when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation Cap
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer
shall not perform any proposed Additional Engineering Services nor incur any additional costs
prior to the execution, by both parties, of a written Contract Amendment. Following the execution
of a Contract Amendment that provides for Additional Engineering Services, a written Work
Authorization, which sets forth the Additional Engineering Services to be performed, must be
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs
incurred by Engineer relating to Additional Engineering Services not directly associated with the
performance of the Engineering Services authorized in this Contract, by a fully executed Work
Authorization or a fully executed Contract Amendment thereto.



ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed
Engineering Services or parts thereof which involve changes to the original Engineering Services
or character of Engineering Services under this Contract, then Engineer shall make such revisions
as requested and as directed by County. Such revisions shall be considered as Additional
Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, changes to the approved rates set forth in Exhibit D, etc.)
a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs
stored electronically, (hereinafter referred to as “Engineering Work Products™) prepared by
Engineer and its subcontractors/subconsultants are related exclusively to the services described in
this Contract and are intended to be used with respect to this Project. However, it is expressly
understood and agreed by and between the parties hereto that all of Engineer’s designs under this
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations,
studies and other documents, completed or partially completed), shall be the property of County
to be thereafter used in any lawful manner as County elects. Any such subsequent use made of
documents by County, other than for purposes of constructing, using, and maintaining the Project,
shall be at County’s sole risk and without liability to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid under
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the Federal
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
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or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to reproduce
Engineer’s work and documents for purposes of constructing, using and maintaining the Project,
provided that County shall comply with its obligations, including prompt payment of all sums
when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize contractors, subcontractors and material or equipment suppliers to
reproduce applicable portions of the Engineering Work Products appropriate to and for use in the
execution of the Work. Submission or distribution of Engineering Work Products to meet official
regulatory requirements or for similar purposes in connection with the Project is permitted. Any
unauthorized use of the Engineering Work Products shall be at County's sole risk and without
liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any special
limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer
for the convenience of County, and use of them is at County’s sole risk. In the case of any defects
in electronic files or any discrepancies between them and any hardcopy of the same documents
prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by
Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of Engineer
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental
to the Engineering Services shall immediately be removed from association with the Project when
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in
its employment for performance of the Engineering Services required under this Contract or will
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obtain such personnel from sources other than County. Engineer may not change the Project
Manager without prior written consent of County.

ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include the
provisions required in this Contract. No subcontract shall relieve Engineer of any responsibilities
under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable technical
requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required items,
as set out in the applicable Work Authorization or Supplemental Work Authorization, have been
included in compliance with the requirements of this Contract. The completeness of any
Engineering Services submitted to County shall be determined by County within thirty (30) days
of such submittal and County shall notify Engineer in writing within such thirty (30) day period if
such Engineering Services have been found to be incomplete. If the submission is Complete,
County shall notify Engineer and County’s technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be returned
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the
requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional
compensation, perform any work required as a result of Engineer's development of the work which
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is found to be in error or omission. However, any work required or occasioned for the convenience
of County after Final Approval shall be paid for as Additional Engineering Services.

E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING UNDERSTOOD
THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE ENGINEER’S SKILL,
ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES REQUIRED
HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent of
Engineer, upon not less than thirty (30) days’ written notice to Engineer.
E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due and
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to
Engineer. In determining the value of the Engineering Services performed by Engineer prior to
termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the amount
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charged during the thirty-day notice period shall not exceed the amount charged during the
preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs
incurred by Engineer in performing the Engineering Services to the date of default, the amount of
Engineering Services required which was satisfactorily completed to date of default, the value of
the Engineering Services which are usable to County, the cost to County of employing another
firm to complete the Engineering Services required and the time required to do so, and other
factors which affect the value to County of the Engineering Services performed at the time of
default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative issues
arising out of any procurements made by Engineer in support of the Engineering Services under
this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its
compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the
Engineering Services performed hereunder. County is qualified for exemption pursuant to the
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED

14



TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM
A NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER,
ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH
ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE
CAUSED BY OR RESULTS FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK
PERFORMED OR TO BE PERFORMED UNDER THIS CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM THE
INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE OF ANY PLANS, DESIGN,
DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE EXTENT
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND
EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM
ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO
ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT ANY CONTRACTOR INITIATES LITIGATION AGAINST THE COUNTY IN
WHICH SUCH CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT
LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN
ENGINEER IN ANY SUCH PROCEEDINGS. ENGINEER SHALL ALSO HOLD THE COUNTY HARMLESS AND
INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS EMPLOYEES, AGENTS,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER
EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND ALL COSTS
AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY IN CONNECTION WITH THE
DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS,
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES
CONTROL, ARE ADJUDICATED AT FAULT.

TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE
TOTHE OTHER PARTY FOR ANY SPECIAL, PUNITIVE, CONSQUENTIAL OR INDIRECT
DAMANGES RESULTING IN ANY WAY FROM THIS AGREEMENT.

ARTICLE 23
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ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall
promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved
of responsibility for subsequent correction of any such errors or omissions in its work product, or
for clarification of any ambiguities until after the construction phase of the Project has been
completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering submissions
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board
of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

c Engineer must comply with the following insurance requirements at all times during this
ontract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

[

Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily Injury
and Property Damage limits of $1,000,000.00 per occurrence and $2,000,000.00 in
the aggregate.

3. Business Automobile Liability Insurance for all owned, non-owned, and hired
vehicles with combined minimum limits for Bodily Injury and Property Damage
$1.000,000.00 each accident.

4. Professional Liability Insurance in the amount of $2,000,000.00 per claim and

annual aggregate.

B. Certification of Coverage. Prior to the performance of any Engineering Services,
Engineer shall furnish County with a Certificate of Insurance issued by the insurer evidencing the
required coverages and terms under this article. The initial Certificate of Insurance is evidenced as
Exhibit F herein entitled “Certificate of Insurance.” As further set out below, Engineer shall not
allow any subcontractor(s)/subconsultant(s) to commence work to be performed in connection
with this Contract until all required insurance has been obtained and approved and such approval
shall not be unreasonably withheld. Approval of the insurance by County shall not relieve or
decrease the liability of Engineer hereunder.

C. Additional Insureds; Waiver of Subrogation. “Caldwell County, Texas, its
directors, officers and employees” shall be added as additional insureds under policies listed
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under (2) and (3) above, and on those policies where “Caldwell County, Texas, its directors,
officers and employees” are additional insureds, such insurance shall be primary, and any
insurance maintained by County shall be excess and not contribute with it. Such policies shall
also include waivers of subrogation in favor of County.

D. Insurance Policy Endorsements. Each insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified ten (10) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given
to County by certified mail, and by email to:

Caldwell County Purchasing Department
405 E. Market Street

Lockhart, Texas 78644

Email: roadbond2024(@co.caldwell.tx.us

Caldwell County Auditor

c/o: Danie Teltow

110 S. Main Street, Room 303
Lockhart, Texas 78644

Email: Danie.Teltow@co.caldwell.tx.us

With copy to: HNTB Corporation
Attn: Maria Christina Castanon, P.E.
200 W 6 Street, Suite 2400
Austin, Texas 78701
Email: Caldwell GEC@HNTB.com

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-Insured
Retentions of whatever nature.

E. Notices by Engineer. Engineer shall not cause any insurance to be canceled nor
permit any insurance to lapse. In addition to any other notification requires set forth
hereunder, Engineer shall also notify County, within twenty-four (24) hours of receipt of any
notices of expiration, cancellation, non-renewal, or material change in coverage it receives
from its insurer.

F. Premiums and Deductible. Engineer shall be responsible for payment of
premiums for all of the insurance coverages required under this section. Engineer further agrees
that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$200,000 in the Engineer’s insurance must be declared and approved in writing by County in
advance.
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G. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an A-
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the
insurance industry at the time the policy is issued.

H. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require the
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute,
except as specifically required in direct connection with an insurance claim or threat of claim under
an insurance policy required hereunder or as may be required by law or a court of law with
jurisdiction over the provisions of this Contract.

I. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article above, including the
required provisions and additional policy conditions as shown below in this Article. Any requests
for consent to reduce any insurance coverage limits requirements for Engineer’s
subcontractor(s)/subconsultant(s) must be provided to County in writing and must set forth
reasoning and justifications for decreasing such coverage limits. County may, at its sole discretion,
consent to a reduction in the insurance coverage limits requirements for Engineer’s
subcontractors/subconsultants; provided, however, consent by County must be in writing and such
consent shall not relieve or decrease the liability of Engineer hereunder.

Engineer shall obtain and monitor the certificates of insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the Certificates of Insurance for the duration of this Contract and shall have
the  responsibility of enforcing these insurance  requirements among its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
receive copies of these certificates of insurance.

J. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer.
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ARTICLE 26
COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.

ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality
or unenforceability shall not affect any other provision thereof and this Contract shall be construed
as if such invalid, illegal or unenforceable provision had never been contained herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto and supersedes any prior
understandings or written or oral contracts between the parties respecting the subject matter
defined herein. This Contract may only be amended or supplemented by mutual agreement of the
parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this Contract,
have access to and the right to examine and photocopy any and all books, documents, papers and
records of Engineer which are directly pertinent to the services to be performed under this Contract
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer further
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate workspace in order to conduct audits in
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compliance with the provisions of this section. County shall give Engineer reasonable advance
notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Caldwell County Judge
110 S. Main Street
Lockhart, Texas 78644

With copy to: Caldwell County District Attorney’s Office
1703 S. Colorado Street, Box 5
Lockhart, Texas 78644

and to: Caldwell County Purchasing Department
405 E. Market Street
Lockhart, Texas 78644
Email: roadbond2024(@co.caldwell.tx.us

and to: Caldwell County Auditor
c/o: Danie Teltow
110 S. Main Street, Room 303
Lockhart, Texas 78644
Email: Danie.Teltow(@co.caldwell.tx.us

and to: HNTB Corporation
200 W 6 Street, Suite 2400
Austin, Texas 78701
Attn: Maria Christina Castanon, P.E.

Engineer: Halff Associates, Inc.
Eric J. Ratzman, P.E.
13620 Briarwick Drive, Suite 100
Austin, Texas 78729

ARTICLE 32
GENERAL PROVISIONS

A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and
agrees that time is of the essence and that any failure of Engineer to complete the Engineering
Services for each phase of this Contract within the agreed work schedule set out in the applicable
Work Authorization may constitute a material breach of this Contract. Engineer shall be fully
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance

20



with the terms of this Contract and the Engineer’s standard of performance as defined herein.
Where damage is caused to County due to Engineer’s negligent failure to perform County may
accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without
waiver of any of County’s additional legal rights or remedies.

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of this
Contract if prevented from performing any of their obligations hereunder by reasons for which
they are not responsible or circumstances beyond their control. However, notice of such
impediment or delay in performance must be timely given, and all reasonable efforts undertaken
to mitigate its effects.

C. Enforcement and Venue. This Contract shall be enforceable in Lockhart,
Caldwell County, Texas, and if legal action is necessary by either party with respect to the
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in
Caldwell County, Texas. This Contract shall be governed by and construed in accordance with
the laws and court decisions of the State of Texas excluding, however, its choice of law rules.

D. Standard of Performance. The standard of care for all professional engineering,
consulting and related services performed or furnished by Engineer and its employees under this
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing
under the same or similar circumstances at the same time and in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to Engineer
and on the basis of Engineer’s experience and qualifications and represents its judgment as an
experienced and qualified professional engineer. However, since Engineer has no control over the
cost of labor, materials, equipment or services furnished by others, or over the contractor(s’)
methods of determining prices, or over competitive bidding or market conditions, Engineer does
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions
of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such opinion,
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the person
or property of any third person (other than an employee of the Engineer), whether or not it results
from or involves any action or failure to act by the Engineer or any employee or agent of the
Engineer and which arises in any manner from the performance of this Contract, the Engineer
shall send a written report of such accident or other event to the County, setting forth a full and
concise statement of the facts pertaining thereto. The Engineer shall also immediately send the
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer,
its agents, employees, or representatives, or received by it or them, in connection with any matter
before any court arising in any manner from the Engineer’s performance of work under this
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Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract shall
be held and construed to include any other gender, and words in the singular number shall be held
to include the plural, unless the context otherwise requires. The headings and section numbers are
for convenience only and shall not be considered in interpreting or construing this Contract.

I. Construction. Each party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,
modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
any third party. County does not waive, modify, or alter to any extent whatsoever the availability
of the defense of governmental immunity under the laws of the State of Texas and of the United
States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information
Act”), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed
that County, its officers and employees may request advice, decisions and opinions of the Attorney
General of the State of Texas in regard to the application of the Public Information Act to any
items or data furnished to County as to whether or not the same are available to the public. It is
further understood that County’s officers and employees shall have the right to rely on the advice,
decisions and opinions of the Attorney General, and that County, its officers and employees shall
have no liability or obligation to any party hereto for the disclosure to the public, or to any person
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice,
decision or opinion of the Attorney General of the State of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or “days”
shall mean a calendar day or calendar days.

0. Appropriation of Funds by County. County believes it has sufficient funds
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currently available and authorized for expenditure to finance the costs of this Contract. Engineer
understands and agrees that County’s payment of amounts under this Contract is contingent on
the County receiving appropriations or other expenditure authority sufficient to allow the County,
in the exercise of reasonable administrative discretion, to continue to make payments under this
Contract. It is further understood and agreed by Engineer that County shall have the right to
terminate this Contract at the end of any County fiscal year if the governing body of County does
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.
County may effect such termination by giving written notice of termination to Engineer.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work
together in good faith to resolve any controversy, dispute or claim between them which arises out
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the other
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.
Any mediation under this Contract shall be conducted in Caldwell County, Texas. The mediator’s
fees shall be borne equally between the parties. Such non-binding mediation is a condition
precedent to seeking redress in a court of competent jurisdiction, but this provision shall not
preclude either party from filing a lawsuit in a court of competent jurisdiction prior to completing
a mediation if necessary to preserve the statute of limitations, in which case such lawsuit shall be
stayed pending completion of the mediation process contemplated herein. This provision shall
survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A. Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it during
the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors/subconsultants, including procurements of materials and leases of
equipment. The Engineer shall not participate either directly or indirectly in the discrimination
prohibited by section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.
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C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer
for work to be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination
on the grounds of race, color, or national origin.

D. Information and Reports. The Engineer shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by
the County (referred to in this Article as the “Recipient”) or the Texas Department of
Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with
the nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be appropriate,
including, but not limited to:

1. withholding of payments to the Engineer under the contract until the
Engineer complies, and/or;

2. cancellation, termination or suspension of the Contract, in whole or in part.

F. Incorporation of Provisions. The Engineer shall include the provisions of

Subsections (A) through (F) above in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Engineer shall take such action with respect to any subcontract or procurement as the Recipient or
the Texas Department of Transportation may direct as a means of enforcing such provisions
including sanctions for non-compliance: Provided, however, that, in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or
supplier as a result of such direction, the Engineer may request the Recipient to enter into such
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the signatory
is an officer of the organization for which he/she has executed this Contract and that he/she has
full and complete authority to enter into this Contract on behalf of the firm. The above-stated
representations and warranties are made for the purpose of inducing County to enter into this
Contract.

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized
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representative(s), thereby binding the parties hereto, their successors, assigns and representatives
for the faithful and full performance of the terms and provisions hereof, to be effective as of the

date of the last party’s execution below.

NO OFFICIAL, EMPLOYEE, AGENT, OR

REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT
AUTHORITY AS MAY BE GRANTED BY THE

PURSUANT TO SUCH EXPRESS
CALDWELL COUNTY COMMISSIONERS COURT.

COUNTY
CALDWELL COUNTY, TEXAS

By:

Hoppy Haden, County Judge

Date:

ENGINEER

Halff Associates, Inc.

e

Printed Name: Eric J. Ratzman

Title: Vice President

Date: o /3/'/0"936/
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mcastanon
Approved
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EXHIBIT A
DEBARMENT CERTIFICATION

STATE OF TEXAS §
§
COUNTY OF CALDWELL §

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United States
and the State of Texas, certifies that Engineer and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from covered transactions by any federal department or agency:

(b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public* transaction or contract under a public
transaction; violation of federal or state antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen
property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity* with commission of any of the offenses enumerated in paragraph (1)(b) of this certification;
(d) Have not within a three-year period preceding this application/proposal had one or more public
transactions* terminated for cause or default; and

(e) Have not been disciplined or issued a formal reprimand by any State agency for professional
accreditation within the past three years.

Halff Associates, Inc.

Name of Firm

Eric J. Ratzman
Printed Name of Certifying Official

Vice President
Title of Certifying Official

Octaber & ,2025

Date

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such 1
PROVIDER shall attach an explanation to this certification.

* federal, state, or local

SUBSCRIBED and sworn to before me the undersigned authority by E ric j ,@i fzm an




o TN the

gth

of Otobec X035 o benart of

said firm.

Notary Public in and for the
State of Texas

My commission expires:

S b, KAYLA FLETCHER
Fo “%ﬁ’g Notary Public, State of Texas

28 PN 285 Comm. Expires 01-23-2028
MO Notary ID 134725635




EXHIBIT B

ENGINEERING SERVICES FOR
Work Authorization No. 1: Ivy Switch Rd (CR 133) at McNeil Creek

The Engineer may perform the following including but not limited to the tasks below, as described in
detail in each Work Authorization:

PROJECT MANAGEMENT

ROUTE AND DESIGN STUDIES

PUBLIC INVOLVEMENT

TRAFFIC EVALUATION AND PROJECTIONS
SURVEYING

RIGHT-OF-WAY (ROW) MAPPING
SCHEMATIC DEVELOPMENT

DRAINAGE STUDY

ENVIRONMENTAL STUDIES & DOCUMENTS
GEOTECHNICAL SERVICES

PLANS, SPECIFICATIONS AND ESTIMATE (PS&E)
BIDDING PHASE SERVICES
CONSTRUCTION PHASE SERVICES



EXHIBIT C

WORK AUTHORIZATION
(To Be Completed and Executed After Contract Execution)

WORK AUTHORIZATION NO.
PROJECT:

This Work Authorization is made pursuant to the terms and conditions of the Caldwell County
Contract for Engineering Services, being dated , 2025 and entered into by
and between Caldwell County, Texas, a political subdivision of the State of Texas, (the "County")
and Halff Associates, Inc. (the "Engineer").

Partl. The Engineer will provide the following Engineering Services set forth in Attachment “B”
of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall
be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full
execution of the parties hereto and shall terminate on , 20 . The
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully
completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for expenditure
to finance the costs of this Work Authorization. Engineer understands and agrees that County’s
payment of amounts under this Work Authorization is contingent on the County receiving
appropriations or other expenditure authority sufficient to allow the County, in the exercise of
reasonable administrative discretion, to continue to make payments under this Contract. It is
further understood and agreed by Engineer that County shall have the right to terminate this
Contract at the end of any County fiscal year if the governing body of County does not appropriate
sufficient funds as determined by County’s budget for the fiscal year in question. County may
effect such termination by giving written notice of termination to Engineer.

Part 7. This Work Authorization is hereby accepted and acknowledged below.


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

ENGINEER: COUNTY:
Caldwell County, Texas

By: By:
Signature Signature
Printed Name Printed Name
Title Title
Date Date

LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County
Attachment B - Services to be Provided by Engineer
Attachment C - Work Schedule

Attachment D - Fee Schedule
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EXHIBIT D

RATE SCHEDULE

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments annually,
in writing, at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate
adjustments will take effect on the later of the following: (1) one year after the Contract execution
date or (2) the first (1%) day following the parties” complete execution of a Contract Amendment.
Such revised rates shall remain in effect until the next parties’ complete execution of a new
Contract Amendment that set forth adjustments to the prior rates. Any new rate adjustments will
not become effective until a Contract Amendment is fully executed by the parties and no
retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
=100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.



HALFF
DESIGN (Roadway & Drainage), Environmental, and Survey
CLASSIFICATIONS RATE PER HOUR
Design and Project Mgmt
Project Principal $380.00
Senior Project Manager $350.00
Sr Technical Manager $345.00
Project Manager $260.00
Senior Project Engineer $235.00
Project Engineer $210.00
Design Engineer $165.00
Graduate Engineer $140.00
Intern $100.00
Senior GIS Technician $140.00
GIS Technician $105.00
Sr Engineer Technician $155.00
Sr CADD Operator $130.00
CADD Operator $110.00
Project Accountant $125.00
Admin/Clerical $90.00
Environmental
Env Scientist IV $235.00
Env Scientist 111 $200.00
Env Scientist 11 $135.00
Env Scientist | $99.00
Survey
Sr. RPLS $250.00
RPLS $190.00
Survey Coordinator $140.00
Survey/Geospatial Manager $190.00
2-Man Surveying Crew $205.00
1-Man Surveying Crew $135.00
Sr. Survey Technician $140.00
Survey Technician $110.00
1-Man Terrestrial HDS Crew $255.00
2-Man Terrestrial HDS Crew $350.00
FAA 107 UAS Pilot $260.00

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (15)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect unfil the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84



HALFF
DESIGN (Roadway & Drainage), Environmental, and Survey

= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES

Mileage (per mile) Current Federal Rate
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courier Services Actual Cost
Highway Toll Charges Actual Cost
ERIS Radius Report/Database Search Actual Cost

GIS Base Map S175/EA
Backhoe and Operator Actual Cost
Records Curation Actual Cost
Materials Curation Actual Cost




B2z
GEOTECHNICAL & MATERIALS TESTING

CLASSIFICATIONS

RATE PER HOUR

Principal $375.00
Sr. Project Manager $325.00
Project Manager $275.00
Deputy Project Manager $235.00
Sr. Engineer $235.00
Project Engineer $200.00
Design Engineer $165.00
EIT $135.00
Sr. CADD Technician $190.00
CADD Technician $100.00
Sr. GIS Analyst $210.00
GIS Analyst $150.00
Sr. Public Involvement Representative $140.00
Public Involvement Representative $120.00
Sr. Construction Manager $225.00
Construction Manager $200.00
Sr. Construction Representative $165.00
Construction Representative I $155.00
Construction Representative Il $140.00
Construction Representative $110.00
Project Analyst $120.00
Quality Manager $190.00
Sr. Project Controls $175.00
Project Controls $110.00
Sr. Scheduler $235.00
Scheduler $190.00
Administrative Assistant $95.00

Geotechnical Field Services

Mobilization (Drill Rig and Crew)

$525.00/Day

Stand-By Time $215.00/Hr
Texas Cone Penetration Test (Tex-132) $8.00/Ea.
Soil Boring / Solid Stem $50.00/Lf
Soil Boring / Hollow Stem $50.00/Lf
Soil Boring / Mud Rotary $50.00/Lf
Mileage (Logger-Soil Tech) Current IRS Rate
Support Truck (Dodge 3500 flat bed w/ 500 gallon water tank, di $2.00/Mi.
Soil Testing

Preparing Soil and Flexible Base Materials for Testing - Tex-101-H $90.00/Ea.
Moisture Content Determination - ASTM D2216/Tex-103-E $25.00/Ea.
Determination of Liquid Limit of Soils - Tex-104-E $50.00/Ea.
Determination of Plastic Limit of Soils - Tex-105-E $50.00/Ea.
Determination of Plasticity Index of Soils — Tex-106-E $50.00/Ea.




B2z

GEOTECHNICAL & MATERIALS TESTING

Atterberg Limits of Soils - ASTM D 4318 $140.00/Ea.
Bar Linear Shrinkage of Soils - Tex-107-E $50.00/Ea.
Particle Size Analysis of Soils (Gradation) - ASTM D 422/Tex-110- $95.00/Ea.
Material Finer #200 Sieve - ASTM D 1140/Tex-111-E $65.00/Ea.
Lime Series Testing (Pl Relation) - Tex-112-E $235.00/Ea.
Lime Series Testing (pH Relation) - Tex-121-E (Part Il1) $410.00/Ea.
Moisture-Density Relationship (TxDOT) - Tex-113-E /Tex-114-E $245.00/Ea.
Standard Proctor - ASTM D 698 $245.00/Ea.
Modified Proctor - ASTM D 1557 $245.00/Ea.
Field Density Test (Nuclear) (Equipment charge) - ASTM D 6938/] $25.00/Ea.
Determination of Soil pH - Tex-128-E $75.00/Ea.
Soil-Lime Testing - Tex-121-E (Part I) $190.00/Ea.
Resistivity of Soils - Tex-129-E $125.00/Ea.
Sulfate Content of Soils - Tex-145-E $105.00/Ea.
Organic Content of Soils — Tex-148-E $65.00/Ea.
Texas Wet Ball Mill (Material Quality) - Tex-116-E $275.00/Ea.
Triaxial Compression (Dist. Soil & Base) - Tex-117-E $2,450.00/Ea.
Unconfined Compression-Soil - ASTM D 2166 $65.00/Ea.
Uniaxial Compression-Rock - ASTM D 7012 $75.00/Ea.
Consolidation Test - ASTM D 2435 $615.00/Ea.
Pulverization Gradation — Tex-101-E (Part Ill) $120.00/Ea.
Mechanical Grain Analysis ASTM D 6913 $120.00/Ea.
Organic Content Determination (lgnition) ASTM D 2974 $70.00/Ea.
Coarse & Fine Aggregate Quality Testing

Sieve Analysis (Dry)(4 Sieves) - ASTM C 136/Tex-200-F $70.00/Ea.
Sieve Analysis (Washed)(4 Sieve) - ASTM C 136/Tex-200-F $90.00/Ea.
Sieve Analysis (Conc. Aggregate)(5 Sieve) - Tex-401-A $100.00/Ea.
Sieve Analysis (Additional Sieves) - All Methods $25.00/Ea.
Deleterious Material (Coarse Aggr.) - Tex-217-F (Part ) $65.00/Ea.
Deleterious Material (Concrete Aggr.) - Tex-413-A $65.00/Ea.
Decantation (Coarse Aggr.) - Tex-217-F (Part Il) $65.00/Ea.
Decantation Test (Fine Aggr. - Conc.) - ASTM C 117/Tex-406-A $65.00/Ea.
Specific Gravity/Absorp. (Conc. Aggr) - ASTM C127/Tex-403-A $90.00/Ea.
L.A. Abrasion - ASTM C13/ Tex-410-A $525.00/Ea.
Soundness (5 Cycle Magnesium Sulfate) - ASTM C 88/Tex-411-A $525.00/Ea.
SSD Unit Weight of Aggregates - ASTM C29/Tex-404-A $75.00/Ea.
Percent Voids/Solids in Conc. Aggr. - Tex-405-A $25.00/Ea.
*(In Conjunction w/ SSD Unit Wt of Aggregates)

Sand Equivalent - ASTM D 2419/Tex-203-F $90.00/Ea.
Specific Gravity / Absorption (Fine Aggr.) - ASTM C 128/Tex -403- $75.00/Ea.
Organic Impurities in Fine Aggregate -ASTM C 87/Tex -408-A $60.00/Ea.
Fineness Modulus of Fine Aggregate - Tex-402-A $25.00/Ea.
Flat & Elongated Particles (Coarse Aggr.) - Tex-280-F $75.00/Ea.
Coarse Aggr. Crushed Face (Coarse Aggr.) - Tex-460-A (Part 1) $75.00/Ea.
Acid Insoluble of Fine Aggregate - Tex-612-J $100.00/Ea.




B2z
GEOTECHNICAL & MATERIALS TESTING

Pavement Testing (Mix & Roadway) / Asphalt Quality

Sieve Analysis (Paving Mix Gradation) - Tex-236-F/Tex-200-F $100.00/Ea.
Bulk Specific Gravity and Water Absorption of Aggregates — Tex-] $110.00/Ea.
Lab Method of Mixing Bituminous Mixtures (set of 3) — Tex-205-} $155.00/Ea.
Compacting Specimens Using the Texas Gyratory Compactor (sef} $105.00/Ea.
Determine Drain down Characteristics in Bituminous Mixtures — $70.00/Ea.
Asphalt Content - Tex-236-F $105.00/Ea.
Voids in Mineral Aggr. (VMA) - Tex-207-F $100.00/Ea.
Boil Test (Effect of Water on Paving Mix) - Tex-530-C/Tex-531-C $100.00/Ea.
Indirect Tensile Strength Test - Tex-226-F $70.00/Ea.
Moisture Content (Paving Mix) - Tex-212-F (Part I1) $20.00/Ea.
Lab Molded Density - Tex-207-F $100.00/Ea.
Hamburg Wheel Tracker - Tex-242-F $1,100.00/Ea.
Field Coring — ACP Thickness - ASTM D 3549 $75.00/Ea.
Pavement Thickness Det. (Full Depth) - ASTM D 3549 $100.00/Ea.
Density of Cores (4 or 6 inch) (Set of 2) - Tex-207-F $95.00/Ea.
In-Place Air Voids - Tex-207-F $30.00/Ea.
Maximum Theoretical SPG (Rice Gravity) - Tex-227-F $105.00/Ea.
Extraction/Sieve Analysis/Asphalt Content - Tex-210-F/Tex-200-H $260.00/Ea.
Asphalt Rolling Pattern (Nuclear Method) - Tex-207-F (Part IV) $50.00/Ea.
Segregation Profile - Tex-207-F (Part V) $325.00/Ea.
Joint Density - Tex-207-F (Part VII) $325.00/Ea.
Tack Coat Adhesion - Tex-243-F $110.00/Ea.
Thermal Profile - Tex-244-F $220.00/Ea.
Ride Quality - Tex-1001-S By Quote

Concrete/Masonry Field & Laboratory Testing

Capping Cyl. Concrete Specimen — Tex-450-A $25.00/Ea.
Compressive Strength of Cyl. Specimen - ASTM C 39/Tex-418-A $30.00/Ea.
Grout Prism Prep./Cure/Comp. Strength - ASTM C 39 $40.00/Ea.
Mortar Cube Prep./Cure/Comp. Strength - ASTM C 109 $40.00/Ea.
Masonry Unit Prep. /Comp. Str. (Set of 3) - ASTM C 140 $265.00/Ea.
Masonry Unit SPG/Abs./Unit Wt. (Set of 3) - ASTM C 140 $265.00/Ea.

Miscellaneous Testing

Drilled Shaft Slurry Density - Tex-130-E (Part Il) $30.00/Ea.
Drilled Shaft Slurry Sand Content - Tex-130-E (Part Ill) $30.00/Ea.
Drilled Shaft Slurry Viscosity - Tex-130-E (Part IV) $30.00/Ea.
Lime (Compliance with DMS 6350) (Tex-600-J) $325.00/Ea.
Asphalt Binder (Compliance with DMS-6310) $520.00/Ea.

Engineering Review, Evaluation, Management & Administration

Test Report $30.00/Ea.

CPI Rate Adjustments: Rates shall remain firm for the initial first vear of the Contract and such



B2z
GEOTECHNICAL & MATERIALS TESTING

rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES
Mileage (per mile) Current Federal Rate
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courrier Services Actual Cost
Parking Fees Actual Cost
Highway Toll Charges Actual Cost




AGUIRRE & FIELDS
STRUCTURAL ENGINEER
CLASSIFICATIONS RATE PER HOUR
Support Manager $323.00
Senior Structural Engineer $306.00
Structural Engineer $238.00
Senior Engineering Technician $208.00
Design Engineer $186.00
Engineer in Training (EIT) $141.00
Engineering Technician $131.00
Administrative $114.00

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
nmumerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates.
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES
Mileage (per mile) Current Federal Rate
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courrier Services Actual Cost
Parking Fees Actual Cost
Highway Toll Charges Actual Cost




TRANSCEND ENGINEERS + PLANNERS
TRAFFIC ENGINEER
CLASSIFICATIONS RATE PER HOUR
Project Manager $255.00
Senior Engineer $210.00
Project Engineer $180.00
Design Engineer $165.00
Traffic Engineer $150.00
EIT $135.00
CADD Technician $150.00
Senior Transportation Planner $165.00
Junior Transportation Planner $120.00
Admin/Clerical $120.00

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
nmumerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates.
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES
Mileage (per mile) Current Federal Rate
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courrier Services Actual Cost
Parking Fees Actual Cost
Highway Toll Charges Actual Cost




EXHIBIT E

CERTIFICATES OF INSURANCE

ATTACHED BEHIND THIS PAGE



DATE (MM/DD/YYYY)

— o
ACORD CERTIFICATE OF LIABILITY INSURANCE 8/25/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Name: - Rebecca Egan
Edgewood Partners Insurance Center PHONE FAX
3780 Mansell Rd. Suite 370 (AIC. No. ext). 770-562-4225 (AIC. No:
Alpharette GA 30022 RDbBESs: greylingcerts@greyling.com
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : National Union Fire Ins Co of Pittsburg 19445
INSURED i HALFF| \\surer & : New Hampshire Insurance Company 23841
I{|2acl)f§ '?\\ls_'sgg\lsézsr’ Inc. INSURER ¢ : Allied World Surplus Lines Insurance Co 24319
Richardson, TX 75081 INSURER D : Everest National Insurance Company 10120
INSURERE :
INSURER F:
COVERAGES CERTIFICATE NUMBER: 1201467607 REVISION NUMBER: 25-26(b)

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WWD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY GL5856923 8/1/2025 8/1/2026 EACH OCCURRENCE $2,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 1,000,000
MED EXP (Any one person) $25,000
PERSONAL & ADV INJURY $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000
POLICY S’ng |:| Loc PRODUCTS - COMP/OP AGG | $4,000,000
OTHER: $
A | AUTOMOBILELIABILITY CA5717893 8/1/2025 8/1/2026 | EMetEns NCHELMIT | $2,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED -
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
D | X | UMBRELLA LIAB X | occur XC3EX00734251 8/1/2025 8/1/2026 EACH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
DED ‘ X ‘ RETENTION $ 10 000 $
B |WORKERS COMPENSATION WC014195843 8/1/2025 82026 X |[BER o[ [9FF
AND EMPLOYERS' LIABILITY Y/IN
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $2,000,000
OFFICER/MEMBER EXCLUDED? - N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 2,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $2,000,000
C | Prof Liability incl. Pollution 03113813 8/1/2025 8/1/2026 Per Claim $2,000,000
Aggregate $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
AVO: 058739.M01 | Caldwell Co/2024 Transportation Bond.

Caldwell County, Texas, its directors, officers and employees are named as Additional Insureds with respects to General & Automobile Liability where required
by written contract.

Waiver of Subrogation in favor of Additional Insured(s) where required by written contract & allowed by law.

The above referenced liability policies with the exception of workers compensation and professional liability are primary & non-contributory where required by
See Attached...

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Caldwell County

110 S. Main Street

Lockhart TX 78644 AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID: HALFF

LOC #:
S
ACORD’ ADDITIONAL REMARKS SCHEDULE Page 1 of 1

Edgewood Partners Insurance Center

POLICY NUMBER

CARRIER

NAIC CODE

Halff Associates, Inc.
1201 N. Bowser
Richardson, TX 75081

EFFECTIVE DATE:

ADDITIONAL REMARKS

FORM NUMBER:

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

written contract.

Should any of the above described policies be cancelled by the issuing insurer before the expiration date thereof, 30 days' written notice (except 10 days for
nonpayment of premium) will be provided to the Certificate Holder.

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



ENDORSEMENT

This endorsement, effective 12:01 A.M. 08/01/2025 forms a part of

Policy No. CA5717893 issued to Halff Associates, Inc.

by NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - WHERE REQUIRED UNDER CONTRACT OR AGREEMENT

This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

SCHEDULE

ADDITIONAL INSURED:

ANY PERSON OR ORGANI|ZATION FOR WHOM YOU ARE CONTRACTUALLY BOUND

TO PROVIDE ADDITIONAL INSURED STATUS BUT ONLY TO THE EXTENT OF SUCH
PERSON'S OR ORGANIZATIONS LIABILITY ARISING OUT OF THE USE OF A
COVERED AUTO.

I. SECTION Il - COVERED AUTOS LIABILITY COVERAGE, A. Coverage, 1. - Who Is Insured, is
amended to add:

d. Any person or organization, shown in the schedule above, to whom you become obligated
to include as an additional insured under this policy, as a result of any contract or agreement
you enter into which requires you to furnish insurance to that person or organization of the
type provided by this policy, but only with respect to liability arising out of use of a covered
"auto". However, the insurance provided will not exceed the lesser of:

(1) The coverage and/or limits of this policy, or

(2) The coverage and/or limits required by said contract or agreement.

AE 7

7
/! AUTHORIZED REPRESENTATIVE

87950 (9/14) Includes copyrighted information of Insurance Services Office, Inc., Page 1 of 1
with its permission.

08/01/2022



ENDORSEMENT
This endorsement, effective 12:01 A.M. 08/01/2025
forms a part of Policy No. 571-78-93
issued to HALFF ASSOCIATES, INC
by NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA.

EARLY NOTICE OF CANCELLATION PROVIDED BY US

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM

COMMERCIAL GENERAL LIABILITY COVERAGE FORM
BUSINESS AUTO COVERAGE FORM

MOTOR CARRIER COVERAGE FORM

COMMON POLICY CONDITIONS, A. - Cancellation, 2. is amended to read:

2. We may cancel this policy by mailing or delivering to the first Named Insured written notice of
cancellation at least:

a. TEN (10)* days before the effective date of cancellation if we cancel for nonpayment of
premium; or

b. SIXTY (60)* days before the effective date of cancellation if we cancel for any other
reason.

* The notice period provided shall not be less than that required by applicable state law(s).

/

s —

AUTHORIZED REPRESENTATIVE

99307 (9/14) Includes copyrighted material of Insurance Services Office, Inc. with its permission. Page 1 of 1



ENDORSEMENT

This endorsement, effective 12:01 A.M. 08/01/2025

forms a part of Policy No. 571-78-93

issued to HALFF ASSOCIATES, INC.

by NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA.

INSURANCE PRIMARY AS TO CERTAIN ADDITIONAL INSUREDS
This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

Section IV - Business Auto Conditions, B., General Conditions, 5., Other Insurance, c., is
amended by the addition of the following sentence:

The insurance afforded under this policy to an additional insured will apply as primary insurance
for such additional insured where so required under an agreement executed prior to the date of
accident. We willnot ask any insurer that has issued other insurance to such additional insured to
contribute to the settlement of loss arising out of such accident.

All other terms and conditions remain unchanged.

Nt

Authorized Representative or
Countersignature (in States Where
Applicable

74445 (10/99) Includes copyrighted material of Insurance Services Office, Inc. with its permission. Page 1 of 1



ENDORSEMENT

This endorsement, effective 12:01 A.M. 08/01/25 forms a part of

Policy No. CA5717893 issued to  Halff Associates, Inc.

by NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US
This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

Section IV - Business Auto Conditions, A. - Loss Conditions, 5. - Transfer of Rights of Recovery
Against Others to Us, is amended to add:

However, we will waive any right of recover we have against any person or organization with whom you have
entered into a contract or agreement because of payments we make under this Coverage Form arising out of
an "accident" or "loss" if:

(1) The "accident" or "loss" is due to operations undertaken in accordance with the contract existing
between you and such person or organization; and

(2) The contract or agreement was entered into prior to any "accident" or "loss".

No waiver of the right of recovery will directly or indirectly apply to your employees or employees of the
person or organization, and we reserve our rights or lien to be reimbursed from any recovery funds obtained
by any injured employee.

u IZED REPRESENTATIVE

62897 (6/95)

B TAFSER ates. Inc.



POLICY NUMBER: 585-69-23 COMMERCIAL GENERAL LIABILITY

CG 20101219
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)

Or Organization(s) Location(s) Of Covered Operations

ANY PERSON OR ORGANIZATION WHOM YOU PER THE CONTRACT OR AGREEMENT.
BECOME OBLIGATED TO INCLUDE AS AN
ADDITIONAL INSURED AS A RESULT OF ANY

CONTRACT OR AGREEMENT YOU HAVE ENTERED
INTO.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

CG 20101219 © Insurance Services Office, Inc., 2018 Page 1 of 2 O



Page 2 of 2

A. Section Il — Who Is An Insured is amended to

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury",
"property damage" or "personal and advertising
injury" caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on
your behalf;

in the performance of your ongoing operations
for the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional
insured is required by a contract or
agreement, the insurance afforded to such
additional insured will not be broader than
that which you are required by the contract
or agreement to provide for such additional
insured.

. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury”
or "property damage" occurring after:

1. All work, including materials, parts or
equipment furnished in connection with such
work, on the project (other than service,

© Insurance Services Office, Inc., 2018

maintenance or repairs) to be performed by
or on behalf of the additional insured(s) at
the location of the covered operations has
been completed; or

2. That portion of "your work" out of which
the injury or damage arises has been put to
its intended use by any person or
organization other than another contractor or
subcontractor engaged in  performing
operations for a principal as a part of the
same project.

C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section lll - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most
we will pay on behalf of the additional insured
is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

whichever is less.

This endorsement shall not increase the
applicable limits of insurance.

CG 20101219



POLICY NUMBER: 585-69-23 COMMERCIAL GENERAL LIABILITY
CG 20371219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE
Name Of Additional Insured Person(s)
Or Organization(s) Location And Description Of Completed Operations
ANY PERSON OR ORGANIZATION WHOM YOU PER THE CONTRACT OR AGREEMENT.

BECOME OBLIGATED TO INCLUDE AS AN
ADDITIONAL INSURED AS A RESULT OF ANY
CONTRACT OR AGREEMENT YOU HAVE ENTERED
INTO.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il — Who Is An Insured is amended to
include as an additional insured the person(s) or B. With respect to the insurance afforded to
organization(s) shown in the Schedule, but only these additional insureds, the following is
with respect to liability for "bodily injury" or added to Section lll - Limits Of Insurance:

"property damage" caused, in whole or in part,
by "your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".

If coverage provided to the additional insured is
required by a contract or agreement, the most
we will pay on behalf of the additional insured
is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and This endorsement shall not increase the

applicable limits of insurance.

whichever is less.

2. If coverage provided to the additional
insured is required by a contract or
agreement, the insurance afforded to such
additional insured will not be broader than
that which you are required by the contract
or agreement to provide for such additional
insured.

CG 20371219 © Insurance Services Office, Inc., 2018 Page1 of1



POLICY NUMBER: 585-69-23

COMMERCIAL GENERAL LIABILITY
CG 24041219

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

ELECTRONIC DATA LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART

POLLUTION LIABILITY COVERAGE PART DESIGNATED SITES

POLLUTION LIABILITY LIMITED COVERAGE PART DESIGNATED SITES

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
UNDERGROUND STORAGE TANK POLICY DESIGNATED TANKS

SCHEDULE

Name Of Person(s) Or Organization(s):

PURSUANT TO APPLICABLE WRITTEN CONTRACT OR AGREEMENT YOU ENTER INTO.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV - Conditions:

We waive any right of recovery against the
person(s) or organization(s) shown in the Schedule
above because of payments we make under this
Coverage Part. Such waiver by us applies only to
the extent that the insured has waived its right of
recovery against such person(s) or organization(s)
prior to loss. This endorsement applies only to the
person(s) or organization(s) shown in the Schedule
above.

CG240412 19 © Insurance Services Office, Inc., 2018

Page 1 of 1



POLICY NUMBER: 585-69-23 COMMERCIAL GENERAL LIABILITY
CG 02 24 1093

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

EARLIER NOTICE OF CANCELLATION
PROVIDED BY US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

LIQUOR LIABILITY COVERAGE PART

POLLUTION LIABILITY COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE
Number of Days' Notice 60

(If no entry appears above, information required to complete this Schedule will be shown in the
Declarations as applicable to this endorsement.)

For any statutorily permitted reason other than nonpayment of premium, the number of days required
for notice of cancellation, as provided in paragraph 2. of either the CANCELLATION Common Policy
Condition or as amended by an applicable state cancellation endorsement, is increased to the number
of days shown in the Schedule above.

CG 02 24 1093 Copyright, Insurance Services Office, Inc., 1992 Page 1 of 1 U



POLICY NUMBER: GL5856923 COMMERCIAL GENERAL LIABILITY
CG 200104 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY - OTHER
INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance policy provided that:

Condition and supersedes any provision to the (1) The additional insured is a Named Insured
contrary: under such other insurance; and
Primary And Noncontributory Insurance (2) You have agreed in writing in a contract

or agreement that this insurance would
be primary and would not seek contribu-
tion from any other insurance available to
the additional insured.

This insurance is primary to and will not
seek contribution from any other insurance
available to an additional insured under your

CG 2001 04 13 @ Insurance Services Office, Inc., 2012 Page 1 of 1



ENDORSEMENT NO. 4

ADVICE OF CANCELLATION TO ENTITIES OTHER THAN
THE NAMED INSURED LIMITED TO E-MAIL NOTIFICATION

This Endorsement, effective at 12:01 a.m. on August 1, 2025, forms part of

Policy No. 0311-3813
Issued to Halff Associates, Inc.
Issued by Allied World Surplus Lines Insurance Company

In consideration of the premium charged, it is hereby agreed that:

In the event that the Company cancels this Policy for any reason other than nonpayment of premium, and

I. the cancellation effective date is prior to this Policy’s expiration date;

2. the First Named Insured is under an existing contractual obligation to notify a certificate holder
when this Policy is canceled (hereinafter, the "Certificate Holder(s)"); and has provided to the
Company, cither directly or through its broker of record, the email address of the contact at such
entity; and

3. the Company receives this information after the First Named Insured receives notice of
cancellation of this Policy and prior to this Policy's cancellation effective date, via an electronic
spreadsheet that is acceptable to the Company;

the Company will provide advice of cancellation (the "Advice") via e-mail to such Certificate Holders
not later than thirty (30) days before the effective date of cancellation.

Proof of the Company emailing the Advice, using the information provided by the First Named
Insured, will serve as proof that the Company has fully satisfied its obligations under this Endorsement.

This Endorsement does not affect, in any way, coverage provided under this Policy or the cancellation of
this Policy or the effective date thereof, nor shall this Endorsement invest any rights in any entity not
insured under this Policy.

Any failure on the Insurer’s part to deliver the Advice will not impose liability of any kind upon the
Insurer or invalidate the cancellation.

Any Certificate Holder is not an Insured or a Loss Payee under this Policy. No coverage will be
available under this Policy for any Claim brought by or against any Certificate Holder.

All other terms, conditions and limitations of this Policy shall remain unchanged.

_7.{‘{{‘_“_

—

Authorized Representative

AE 00025 00 (03/21)



ADVANCE NOTICE OF CANCELLATION OR NON-RENEWAL BY US EXTENDED

This endorsement changes the policy to which it is attached effective on the inception date of the policy unless a
different date is indicated below.

(The following " attaching clause" need be completed only when this endorsement is issued subsequent to preparation of the policy).

This endorsement, effective 12:01 AM  08/01/2025 forms a part of Policy No. WC  014-19-5843
Issued to HALFF ASSOCIATES, INC.

By NEW HAMPSHIRE INSURANCE COMPANY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the following:
WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY
PART SIX - CONDITIONS. D. - Cancellation, 2. is deleted in its entirety and replaced with:

We may cancel or non-renew this policy. We must mail or deliver to you not less than the number of days shown below
advance written notice stating when the cancellation or non-renewal is to take effect.

Except for non-payment of premium, non-payment of loss reimbursement or non-delivery of satisfactory security or
collateral when due for which we will provide the advance written notice required by law, we shall not provide less than
the number of days advance notice set forth below, or in the policy and endorsements attached thereto, or as required
by state law.

Mailing that notice to you, at your mailing address shown in ltem 1 of the Information Page will be sufficient to prove
notice.

Cancellation: 60 Days
Non-Renewal: 60 Days

WC 99 00 39 Countersigned by
(Ed. 08/02)

Authorized Representative



TEXAS WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

This endorsement, effective 12:01 AM 08/01/2025 forms a part of Policy No. WC  014-19-5843

Issued to HALFF ASSOCIATES, INC.

By NEW HAMPSHIRE INSURANCE COMPANY

This endorsement applies only to the insurance provided by the policy because Texas is shown in ltem 3.A. of the

Information Page.

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce
our right against the person or organization named in the Schedule, but this waiver applies only with respect to bodily
injury arising out of the operations described in the Schedule where you are required by a written contract to obtain this
waiver from us.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

The premium for this endorsement is shown in the Schedule.

Schedule

1. () Specific Waiver

Name of person or organization

(X) Blanket Waiver
Any person or organization for whom the Named Insured has agreed by written contract to furnish this waiver.

2. Operations: ALL TEXAS OPERATIONS.

Countersigned by

WC 4203 04 B
(Ed. 6-14) Authorized Representative

© Copyright 2014 National Council on Compensation Insurance, Inc. All Rights Reserved.



CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1of2

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

of business.
Halff Associates, Inc.
Richardson, TX United States

1 Name of business entity filing form, and the city, state and country of the business entity's place

being filed.
Caldwell County

2 Name of governmental entity or state agency that is a party to the contract for which the form is

OFFICE USE ONLY
CERTIFICATION OF FILING

Certificate Number:
2025-1355281

Date Filed:
08/26/2025

Date Acknowledged:

RFQ25CCP01Q

Engineering services for 2024 Road Bond projects

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

Nature of interest

4 Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Smith, Ryan Richardson, TX United States X
Hollis, Leigh Frisco, TX United States X
Ickert, Andrew Fort Worth, TX United States X
Jackson, Todd Austin, TX United States X
Murray, Menton McAllen, TX United States X
Pylant, Ben Fort Worth , TX United States X
Sagel, Joseph Richardson, TX United States X
Atkinson, Erin Fort Worth, TX United States X
Baker Daily, Jessica Richardson, TX United States X
Cranston, Shaun Austin, TX United States X
Engelhardt, Cindy Austin, TX United States X
French, Sherri Frisco, TX United States X

Forms provided by Texas Ethics Commission

www.ethics.state.tx.us

Version V4.1.0.f10d0fd8



CERTIFICATE OF INTERESTED PARTIES

FORM 1295
20f2
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2025-1355281
Halff Associates, Inc.
Richardson, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 08/26/2025
being filed.
Caldwell County Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

RFQ25CCP01Q
Engineering services for 2024 Road Bond projects

4 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
5 Check only if there is NO Interested Party. I:I

6 UNSWORN DECLARATION

My name is Eric Ratzman , and my date of birth is 10/01/1971
My addressis__ 13620 Briarwick Dr Bldg. C, Ste. 100, Austin _IX , 78729 , USA
(city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in Williamson County, State of Texas , onthe 26thday of August ,2025

(month) (year)

SignaMauthorized M of £op#facting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V4.1.0.f10d0fd8






