CALDWELL COUNTY
CONTRACT FOR ENGINEERING SERVICES

FIRM: HDR Engineering, Inc. (“Engineer”)
ADDRESS: 4401 West Gate Blvd, Suite 400, Austin, Texas 78745
PROJECT: RFQ25CCP01Q 2024 Road Bond Project Assignments (“Project”)

THE STATE OF TEXAS §
§
COUNTY OF CALDWELL §

THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and
entered into, effective as the date of the last party’s execution hereinbelow, by and between
Caldwell County, Texas, a political subdivision of the State of Texas, whose offices are located at
110 S. Main Street, Lockhart, Texas, 78644 (hereinafter referred to as “County”), and Engineer,
and such Contract is for the purpose of contracting for professional engineering services.

RECITALS:

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A
entitled “Professional Services Procurement Act” provides for the procurement by counties of
services of professional engineers; and

WHEREAS, County and Engineer desire to contract for such professional engineering
services; and

WHEREAS, County and Engineer wish to document their agreement concerning the
requirements and respective obligations of the parties;

NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and
valuable considerations, and the covenants and agreements hereinafter contained to be kept and
performed by the respective parties hereto, it is agreed as follows:

ARTICLE 1
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS

A. Contract Documents. The Contract Documents consist of this Contract, any
exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14)
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which are subsequently issued. These form the entire contract, and all are as fully a part of this
Contract as if attached to this Contract or repeated herein.

B. Project Documents. In addition to any other pertinent and necessary Project
documents, the following documents shall be used in the development of the Project:

A. Texas Department of Transportation (TxDOT) Texas Manual of Uniform
Traftfic Control Devices for Streets and Highways, 2011, including latest
revisions

TxDOT Roadway Design Manual, 2024, including latest revisions

TxDOT Standard Specifications for Construction of Highways, Streets, and
Bridges, 2024 (English units), including latest revisions

National Environmental Policy Act (NEPA)

Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article
9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions
Americans with Disabilities Act (ADA) Regulations

U.S. Army Corps Regulations

International Building Code, current edition as updated

Caldwell County Development Ordinance, 2023, including latest revisions
TxDOT Bridge Design Manual - LRFD, 2024, including latest revisions
TxDOT Geotechnical Manual - LRFD, 2024, including latest revisions
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ARTICLE 2
NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST
PROHIBITED

A. Non-collusion. Engineer warrants that he/she/it has not employed or retained any
company or persons, other than a bona fide employee working solely for Engineer, to solicit or
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or
resulting from the award or making of this Contract. For breach or violation of this warranty,
County reserves and shall have the right to annul this Contract without liability or, in its discretion
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover,
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

B. Debarment Certification. Engineer must sign the Debarment Certification
enclosed herewith as Exhibit A.

C. Financial Interest Prohibited. Engineer covenants and represents that Engineer,
his/her/its officers, employees, agents, consultants and subcontractors will have no financial
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will
be recommended or required for the construction of the Project.



ARTICLE 3
ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled
“Engineering Services.”

County will prepare and issue Work Authorizations, in substantially the same form
identified and attached hereto as Exhibit C and entitled “Work Authorization No. ™, to
authorize the Engineer to perform one or more tasks of the Engineering Services. Each Work
Authorization will include: (a) a description of the work to be performed, (b) a description of the
tasks and milestones, (c¢) a work schedule for the tasks, (d) review times by County and Engineer
of all Engineering Services and (e) a fee amount agreed upon by the County and Engineer. The
amount payable for a Work Authorization shall be supported by the estimated cost of each work
task as described in the Work Authorization. The Work Authorization will not waive the
Engineer’s responsibilities and obligations established in this Contract. The executed Work
Authorizations shall become part of this Contract.

All work must be completed on or before the date specified in the Work Authorization.
The Engineer shall promptly notify the County of any event which will affect completion of the
Work Authorization, although such notification shall not relieve the Engineer from costs or
liabilities resulting from delays in completion of the Work Authorization. Should the review times
or Engineering Services take longer than shown on the Work Authorization, through no fault of
Engineer, Engineer may submit a timely written request for additional time, which shall be subject
to the approval of the County. Any changes in a Work Authorization shall be enacted by a written
Supplemental Work Authorization before additional costs may be incurred. Any Supplemental
Work Authorization must be executed by both parties within the period specified in the Work
Authorization.

ARTICLE 4
CONTRACT TERM

A. Term. The Engineer is expected to complete the Engineering Services described
herein in accordance with the above-described Work Authorizations or any Supplemental Work
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance
with each applicable Work Authorization or any Supplemental Work Authorization related thereto,
then County shall have the right to terminate this Contract as set forth below in Article 20. As long
as the County elects not to terminate this Contract, it shall continue from day to day until such time
as the Engineering Services are completed in accordance with each applicable Work Authorization
or any Supplemental Work Authorization related thereto. Any Engineering Services performed, or
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that
the Engineering Services will not be completed in accordance with an applicable Work
Authorization or any Supplemental Work Authorization related thereto.

B. Work Authorizations. Engineer acknowledges that each Work Authorization is
of critical importance and agrees to undertake all reasonably necessary efforts to expedite the



performance of Engineering Services required herein so that the Project will be commenced and
completed as scheduled. In this regard, and subject to adjustments in a particular Work
Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient qualified
personnel and consultants necessary to fully and timely accomplish all Engineering Services
required under this Contract in a professional manner.

C. Commencement of Engineering Services. After execution of this Contract,
Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed
on the scope of the Project and has received an executed Work Authorization, which serves as the
County’s written notice to proceed, as provided in Article 8.

ARTICLE 5
COMPENSATION AND EXPENSES

County shall pay and Engineer agrees to accept up to the amount shown below as full
compensation for the Engineering Services performed and to be performed under this Contract.
The basis of compensation for the services of principals and employees engaged in the
performance of the Engineering Services shall be based on the Rate Schedule set forth in the
attached Exhibit D.

The maximum amount payable under this Contract, without modification, is one million,
four hundred ninety thousand dollars and zero cents ($1,490,000.00) (the “Compensation
Cap”), provided that any amounts paid or payable shall be solely pursuant to a validly issued Work
Authorization or any Supplemental Work Authorization re lated thereto. In no event may the
aggregate amount of compensation authorized under Work Authorizations and Supplemental
Work Authorizations exceed the Compensation Cap. The Compensation Cap shall only be revised
by written Contract Amendments executed by both parties in the event of a change the overall
scope of the Engineering Services set forth in Exhibit B, as authorized by County.

The Compensation Cap is based upon all labor and non-labor costs estimated to be required
in the performance of the Engineering Services provided for under this Contract. Should the actual
costs of all labor and non-labor costs rendered under this Contract be less than the above stated
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the
Engineering Services actually rendered and incurred, which may be less than the above stated
Compensation Cap.

The Compensation Cap herein referenced may be adjusted for Additional Engineering
Services requested and performed only if approved by a written Contract Amendment signed by
both parties.

Engineer shall prepare and submit to County monthly progress reports in sufficient detail
to support the progress of the Engineering Services and to support invoices requesting monthly
payment. The format for such monthly progress reports and invoices must be in a format acceptable
to County. Satisfactory progress of Engineering Services shall be an absolute condition of
payment.



Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Contract at the Engineer’s invoice cost. Invoices requesting
reimbursement for costs and expenditures related to the Project (reimbursables) must be
accompanied by copies of the provider’s invoice. The copies of the provider’s invoice must
evidence the actual costs billed to Engineer without mark-up.

ARTICLE 6
METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. Engineer
shall prepare and submit to the Caldwell County, Texas program manager for the road bonds (the
“County’s Road Bond Program Manager™), as identified herein-below, not more frequently than
once per month, a progress report as referenced in Article 5 above. Such progress report shall state
the percentage of completion of Engineering Services accomplished for an applicable Work
Authorization or any Supplemental Work Authorization related thereto during that billing period
and to date. This submittal shall also include a progress assessment report in a form acceptable to
the auditor for Caldwell County, Texas (the “County Auditor™).

Simultaneous with submission of such progress report, Engineer shall provide the
following documentation through the County’s Road Bond Program Manager in a form acceptable
to the County Auditor (“Invoice Package™):

(1) One (1) original certified invoice to the County;

(2) One (1) original complete packet of supporting documentation and time sheets detailing
hours worked by staff persons with a description of the work performed by such
persons, and approved billing rates; and

(3) Copies of all invoices for non-labor and Subcontract services.

For Additional Engineering Services performed pursuant to this Contract, a separate Invoice
Package of the Additional Engineering Services must be presented with the same aforementioned
requirements.

Payments shall be made by County based upon Engineering Services actually provided and
performed. Upon timely receipt and approval of a complete Invoice Package and approval
thereof, County shall make a good faith effort to pay the amount which is due and payable within
thirty (30) days of the County Auditor’s receipt. Failure to submit a Complete Invoice Package
may delay payments. County reserves the right to reasonably withhold payment pending
verification of satisfactory Engineering Services performed. Engineer has the responsibility to
submit proof to County, adequate and sufficient in its determination, that tasks of an applicable
Work Authorization or any Supplemental Work Authorization related thereto were completed.

The certified statements shall show the total amount actually paid prior to the date of
submission and shall show the amount due and payable as of the date of the current invoice. Final
payment does not relieve Engineer of the responsibility of correcting any errors and/or omissions
resulting from his/her/its negligence.



Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is
complete in compliance with the Internal Revenue Code, its rules and regulations.

ARTICLE 7
PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to
Engineer will be made within thirty (30) days of the day on which the performance of services was
complete, or within thirty (30) days of the day on which the County Auditor receives a correct
invoice for services, whichever is later.

Engineer may charge a late fee (fee shall not be greater than that which is permitted by
Texas law) for payments not made in accordance with this prompt payment policy; however, this
policy does not apply in the event:

A. There is a bona fide dispute between County and Engineer concerning the supplies,
materials, or equipment delivered or the services performed that causes the payment
to be late; or

B. The terms of a federal contract, grant, regulation, or statute prevent County from
making a timely payment with federal funds; or
C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant

or between a subcontractor/subconsultant and its supplier concerning supplies,
materials, or equipment delivered or the Engineering Services performed which
causes the payment to be late; or

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the
requirements of this Contract; or
E. The Complete Invoice Package is not submitted to the County Auditor in strict

accordance with instructions, if any, on the purchase order, or this Contract or other
such contractual agreement.

The County Auditor shall document to Engineer the issues related to disputed invoices
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

ARTICLE 8
COMMENCEMENT OF ENGINEERING SERVICES

The Engineer shall not proceed with any task of the Engineering Services until Engineer
has been thoroughly briefed on the scope of the Project and received an executed Work
Authorization, which serves as the County’s written notice to proceed with the applicable
Engineering Services. The County shall not be responsible for work performed or costs incurred
by Engineer related to any task for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties. Engineer shall not
be required to perform any work for which a Work Authorization or a Supplemental Work
Authorization related thereto has not been issued and signed by both parties.



ARTICLE 9
PROJECT TEAM

County’s Designated Representative for purposes of this Contract is as follows:

County’s Road Bond Program Manager
Attn: Maria Christina Castanon, P.E.
HNTB Corporation

200 W 6™ Street, Suite 2400

Austin, Texas 78701

County shall have the right, from time to time, to change the County’s Designated
Representative by giving Engineer written notice thereof. With respect to any action, decision or
determination which is to be taken or made by County under this Contract, the County’s
Designated Representative may take such action or make such decision or determination or shall
notify Engineer in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the County’s Designated
Representative on behalf of County shall be done in his or her reasonable business judgment unless
express standards or parameters therefor are included in this Contract, in which case, actions taken
by the County’s Designated Representative shall be in accordance with such express standards or
parameters. Any consent, approval, decision or determination hereunder by the County’s
Designated Representative shall be binding on County; provided, however, the County’s
Designated Representative shall not have any right to modify, amend or terminate this Contract,
an Executed Work Authorization, an executed Supplemental Work Authorization or executed
Contract Amendment. County’s Designated Representative shall not have any authority to execute
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless
otherwise granted such authority by the Caldwell County Commissioners Court.

Engineer’s Designated Representative for purposes of this Contract is as follows:

Allen R. Crozier, P.E.
4401 W. Gate Blvd.
Suite 400

Austin, TX 78745

Engineer shall have the right, from time to time, to change the Engineer’s Designated
Representative by giving County written notice thereof. With respect to any action, decision or
determination which is to be taken or made by Engineer under this Contract, the Engineer’s
Designated Representative may take such action or make such decision or determination or shall
notify County in writing of an individual responsible for and capable of taking such action,
decision or determination and shall forward any communications and documentation to such
individual for response or action. Actions, decisions or determinations by the Engineer’s
Designated Representative on behalf of Engineer shall be done in his or her reasonable business
judgment unless express standards or parameters therefor are included in this Contract, in which



case, actions taken by the Engineer’s Designated Representative shall be in accordance with such
express standards or parameters. Any consent, approval, decision or determination hereunder by
the Engineer’s Designated Representative shall be binding on Engineer. Engineer’s Designated
Representative shall have the right to modify, amend and execute Work Authorizations,
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer.

ARTICLE 10
PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer
with County at County’s election. Engineer shall prepare and present such information as may be
pertinent and necessary, or as may be reasonably requested by County, in order for County to
evaluate features of the Engineering Services. At the request of County or Engineer, conferences
shall be provided at Engineer's office, the offices of County, or at other locations designated by
County. When requested by County, such conferences shall also include evaluation of the
Engineering Services. County may, from time to time, require Engineer to appear and provide
information to the Caldwell County Commissioners Court.

Should County determine that the progress in Engineering Services does not satisfy an
applicable Work Authorization, or any Supplemental Work Authorization related thereto, then
County shall review same with Engineer to determine corrective action required.

Engineer shall promptly advise County in writing of events which have or may have a
significant impact upon the progress of the Engineering Services, including but not limited to the
following:

A. Problems, delays, adverse conditions which may materially affect the ability to meet the
objectives of an applicable Work Authorization, or any Supplemental Work Authorization
related thereto, or preclude the attainment of Project Engineering Services units by
established time periods; and such disclosure shall be accompanied by statement of actions
taken or contemplated, and County assistance needed to resolve the situation, if any; and

B. Favorable developments or events which enable meeting goals sooner than anticipated in
relation to an applicable Work Authorization’s or any Supplemental Work Authorization
related thereto.



ARTICLE 11
SUSPENSION

Should County desire to suspend the Engineering Services, but not to terminate this
Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice
may be waived in writing by agreement and signature of both parties. The Engineering Services
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be
waived in writing by agreement and signature of both parties. If this Contract is suspended for
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the
event, Engineer shall be compensated for all Engineering Services performed and reimbursable
expenses incurred, provided such Engineering Services and reimbursable expenses have been
previously authorized and approved by County, to the effective date of suspension.

If County suspends the Engineering Services, the contract period as determined in Article
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be
extended for a time period equal to the suspension period.

County assumes no liability for Engineering Services performed or costs incurred prior to
the date authorized by County for Engineer to begin Engineering Services, and/or during periods
when Engineering Services is suspended, and/or subsequent to the completion date.

ARTICLE 12
ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify
County in writing. In the event County finds that such work does constitute Additional
Engineering Services, County shall so advise Engineer and a written Contract Amendment will
be executed between the parties as provided in Article 14. Any increase to the Compensation Cap
due to Additional Engineering Services must be set forth in such Contract Amendment. Engineer
shall not perform any proposed Additional Engineering Services nor incur any additional costs
prior to the execution, by both parties, of a written Contract Amendment. Following the execution
of a Contract Amendment that provides for Additional Engineering Services, a written Work
Authorization, which sets forth the Additional Engineering Services to be performed, must be
executed by the parties. County shall not be responsible for actions by Engineer nor for any costs
incurred by Engineer relating to Additional Engineering Services not directly associated with the
performance of the Engineering Services authorized in this Contract, by a fully executed Work
Authorization or a fully executed Contract Amendment thereto.



ARTICLE 13
CHANGES IN COMPLETED ENGINEERING SERVICES

If County deems it necessary to request changes to previously satisfactorily completed
Engineering Services or parts thereof which involve changes to the original Engineering Services
or character of Engineering Services under this Contract, then Engineer shall make such revisions
as requested and as directed by County. Such revisions shall be considered as Additional
Engineering Services and paid for as specified under Article 12.

Engineer shall make revisions to Engineering Services authorized hereunder as are
necessary to correct errors appearing therein, when required to do so by County. No additional
compensation shall be due for such Engineering Services.

ARTICLE 14
CONTRACT AMENDMENTS

The terms set out in this Contract may be modified by a written fully executed Contract
Amendment. Changes and modifications to a fully executed Work Authorization shall be made
in the form of a Supplemental Work Authorization. To the extent that such changes or
modifications to a Work Authorization do not also require modifications to the terms of this
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B,
modification of the Compensation Cap, changes to the approved rates set forth in Exhibit D, etc.)
a Contract Amendment will not be required.

ARTICLE 15
USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs
stored electronically, (hereinafter referred to as “Engineering Work Products™) prepared by
Engineer and its subcontractors/subconsultants are related exclusively to the services described in
this Contract and are intended to be used with respect to this Project. However, it is expressly
understood and agreed by and between the parties hereto that all of Engineer’s designs under this
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations,
studies and other documents, completed or partially completed), shall be the property of County
to be thereafter used in any lawful manner as County elects. Any such subsequent use made of
documents by County, other than for purposes of constructing, using, and maintaining the Project,
shall be at County’s sole risk and without liability to Engineer.

By execution of this Contract and in confirmation of the fee for services to be paid under
this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the Federal
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law
copyrights and all other intellectual property rights acknowledged by law in the Project Designs
and work product developed under this Contract. Copies may be retained by Engineer. Engineer
shall be liable to County for any loss or damage to any such documents while they are in the
possession of or while being worked upon by Engineer or anyone connected with Engineer,
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost
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or damaged shall be replaced or restored by Engineer without cost to County.

Upon execution of this Contract, Engineer grants to County permission to reproduce
Engineer’s work and documents for purposes of constructing, using and maintaining the Project,
provided that County shall comply with its obligations, including prompt payment of all sums
when due, under this Contract. Engineer shall obtain similar permission from Engineer’s
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed
design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the work and documents for the purposes of completing, using and maintaining the
Project.

County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission
granted herein to another party without the prior written consent of Engineer. However, County
shall be permitted to authorize contractors, subcontractors and material or equipment suppliers to
reproduce applicable portions of the Engineering Work Products appropriate to and for use in the
execution of the Work. Submission or distribution of Engineering Work Products to meet official
regulatory requirements or for similar purposes in connection with the Project is permitted. Any
unauthorized use of the Engineering Work Products shall be at County's sole risk and without
liability to Engineer and its Engineers.

Prior to Engineer providing to County any Engineering Work Products in electronic form
or County providing to Engineer any electronic data for incorporation into the Engineering Work
Products, County and Engineer shall by separate written contract set forth the specific conditions
governing the format of such Engineering Work Products or electronic data, including any special
limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer
for the convenience of County, and use of them is at County’s sole risk. In the case of any defects
in electronic files or any discrepancies between them and any hardcopy of the same documents
prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by
Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers
subsequent to the completion of the Project. Any such change shall be sealed by the engineer
making that change and shall be appropriately marked to reflect what was changed or modified.

ARTICLE 16
PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of
all Engineering Services, and adequate and sufficient personnel and equipment to perform the
Engineering Services as required. All employees of Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them. Any employee of Engineer
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental
to the Engineering Services shall immediately be removed from association with the Project when
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in
its employment for performance of the Engineering Services required under this Contract or will
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obtain such personnel from sources other than County. Engineer may not change the Project
Manager without prior written consent of County.

ARTICLE 17
SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services
under this Contract without prior written approval from County. All subcontracts shall include the
provisions required in this Contract. No subcontract shall relieve Engineer of any responsibilities
under this Contract.

ARTICLE 18
REVIEW OF ENGINEERING SERVICES

Engineer's Engineering Services will be reviewed by County under its applicable technical
requirements and procedures.

A. Completion. Reports, plans, specifications, and supporting documents shall be
submitted by Engineer on or before the dates specified in the applicable Work Authorization or
Supplemental Work Authorization related thereto. Upon receipt of same, the submission shall be
checked for completion. "Completion" or “Complete” shall be defined as all of the required items,
as set out in the applicable Work Authorization or Supplemental Work Authorization, have been
included in compliance with the requirements of this Contract. The completeness of any
Engineering Services submitted to County shall be determined by County within thirty (30) days
of such submittal and County shall notify Engineer in writing within such thirty (30) day period if
such Engineering Services have been found to be incomplete. If the submission is Complete,
County shall notify Engineer and County’s technical review process will begin.

If the submission is not Complete, County shall notify Engineer, who shall perform such
professional services as are required to complete the Engineering Services and resubmit it to
County. This process shall be repeated until a submission is Complete.

B. Acceptance. County shall review the completed Engineering Services for
compliance with this Contract. If necessary, the completed Engineering Services shall be returned
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the
requirements of this Contract has been achieved.

C. Final Approval. After Acceptance, Engineer shall perform any required
modifications, changes, alterations, corrections, redesigns, and additional work necessary to
receive Final Approval by the County. "Final Approval" in this sense shall mean formal
recognition that the Engineering Services have been fully carried out.

D. Errors and Omissions. After Final Approval, Engineer shall, without additional
compensation, perform any work required as a result of Engineer's development of the work which
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is found to be in error or omission. However, any work required or occasioned for the convenience
of County after Final Approval shall be paid for as Additional Engineering Services.

E. Disputes Over Classifications. In the event of any dispute over the classification
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved
under this Contract, the decision of the County shall be final and binding on Engineer, subject to
any civil remedy or determination otherwise available to the parties and deemed appropriate by
the parties.

F. County’s Reliance on Engineer. ENGINEER’S DUTIES AS SET FORTH HEREIN
SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR
APPROVAL BY THE COUNTY NOR SHALL THE ENGINEER BE RELEASED FROM ANY LIABILITY BY
REASON OF SUCH REVIEW, EVALUATION OR APPROVAL BY THE COUNTY, IT BEING UNDERSTOOD
THAT THE COUNTY AT ALL TIMES IS ULTIMATELY RELYING UPON THE ENGINEER’S SKILL,
ABILITY AND KNOWLEDGE IN PERFORMING THE ENGINEERING SERVICES REQUIRED
HEREUNDER.

ARTICLE 19
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT

Violation of contract terms or breach of contract by Engineer shall be grounds for
termination of this Contract, and any increased costs arising from Engineer’s default, breach of
contract, or violation of contract terms shall be paid by Engineer.

ARTICLE 20
TERMINATION

This Contract may be terminated as set forth below.

A. By mutual agreement and consent, in writing, of both parties.

B. By County, by notice in writing to Engineer, as a consequence of failure
by Engineer to perform the Engineering Services set forth herein in a
satisfactory manner.

C. By either party, upon the failure of the other party to fulfill its obligations
as set forth herein.

D. By County, for reasons of its own and not subject to the mutual consent of
Engineer, upon not less than thirty (30) days’ written notice to Engineer.
E. By satisfactory completion of all Engineering Services and obligations

described herein.

Should County terminate this Contract as herein provided, no fees other than fees due and
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to
Engineer. In determining the value of the Engineering Services performed by Engineer prior to
termination, County shall be the sole judge. Compensation for Engineering Services at
termination will be based on a percentage of the Engineering Services completed at that time.
Should County terminate this Contract under Subsection (D) immediately above, then the amount
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charged during the thirty-day notice period shall not exceed the amount charged during the
preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if County terminates this
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs
incurred by Engineer in performing the Engineering Services to the date of default, the amount of
Engineering Services required which was satisfactorily completed to date of default, the value of
the Engineering Services which are usable to County, the cost to County of employing another
firm to complete the Engineering Services required and the time required to do so, and other
factors which affect the value to County of the Engineering Services performed at the time of
default.

The termination of this Contract and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of County under this Contract. If the
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual
obligations, then County may take over the Project and prosecute the Engineering Services to
completion. In such case, Engineer shall be liable to County for any additional and reasonable
costs incurred by County.

Engineer shall be responsible for the settlement of all contractual and administrative issues
arising out of any procurements made by Engineer in support of the Engineering Services under
this Contract.

ARTICLE 21
COMPLIANCE WITH LAWS

A. Compliance. Engineer shall comply with all applicable federal, state and local
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Contract,
including without limitation, minimum/maximum salary and wage statutes and regulations, and
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its
compliance.

Engineer shall further obtain all permits and licenses required in the performance of the
Engineering Services contracted for herein.

B. Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the
Engineering Services performed hereunder. County is qualified for exemption pursuant to the
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

ARTICLE 22
INDEMNIFICATION

ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD
THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES,
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED
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TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM
A NEGLIGENT ACT OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT COMMITTED BY ENGINEER,
ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY UNDER CONTRACT WITH
ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S SUBCONSULTANTS, OR ANY OTHER
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY
AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LLOSSES TO THE EXTENT SUCH LOSSES ARE
CAUSED BY OR RESULTS FROM ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK
PERFORMED OR TO BE PERFORMED UNDER THIS CONTRACT BY ENGINEER.

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY
AND ALL LOSSES TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM THE
INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT OF THE USE OF ANY PLANS, DESIGN,
DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE PERFORMANCE OF THIS CONTRACT.

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT
DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION. THE TERMS AND
CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT
AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER. TO THE EXTENT
THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND
EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM
ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO
ENGINEER’S FAULT. THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE
COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION.

IN THE EVENT THAT ANY CONTRACTOR INITIATES LITIGATION AGAINST THE COUNTY IN
WHICH SUCH CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR
OMISSIONS OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR
SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT
LIMITED TO, DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN
ENGINEER IN ANY SUCH PROCEEDINGS. ENGINEER SHALL ALSO HOLD THE COUNTY HARMLESS AND
INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS EMPLOYEES, AGENTS,
SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER
EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND ALL COSTS
AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY IN CONNECTION WITH THE
DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS,
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES
CONTROL, ARE ADJUDICATED AT FAULT.

TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE
TO THE OTHER PARTY FOR ANY SPECIAL, PUNITIVE, CONSQUENTIAL OR INDIRECT
DAMANGES RESULTING IN ANY WAY FROM THIS AGREEMENT.

ARTICLE 23
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ENGINEER’S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall
promptly make necessary revisions or corrections to its work product resulting from errors,
omissions, or negligent acts, and same shall be done without compensation. County shall
determine Engineer’s responsibilities for all questions arising from design errors and/or
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved
of responsibility for subsequent correction of any such errors or omissions in its work product, or
for clarification of any ambiguities until after the construction phase of the Project has been
completed.

ARTICLE 24
ENGINEER’S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering submissions
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board
of Registration for Professional Engineers.

ARTICLE 25
INSURANCE

c Engineer must comply with the following insurance requirements at all times during this
ontract:

A. Coverage Limits. Engineer, at Engineer’s sole cost, shall purchase and maintain
during the entire term while this Contract is in effect the following insurance:

o

Worker's Compensation in accordance with statutory requirements.

2. Commercial General Liability Insurance with a combined minimum Bodily Injury
and Property Damage limits of $1,000,000.00 per occurrence and $2.000,000.00 in
the aggregate.

3. Business Automobile Liability Insurance for all owned, non-owned, and hired
vehicles with combined minimum limits for Bodily Injury and Property Damage
$1.000.000.00 each accident.

4. Professional Liability Insurance in the amount of $2.000.000.00 per claim and

annual aggregate.

B. Certification of Coverage. Prior to the performance of any Engineering Services,
Engineer shall furnish County with a Certificate of Insurance issued by the insurer evidencing the
required coverages and terms under this article. The initial Certificate of Insurance is evidenced as
Exhibit F herein entitled “Certificate of Insurance.” As further set out below, Engineer shall not
allow any subcontractor(s)/subconsultant(s) to commence work to be performed in connection
with this Contract until all required insurance has been obtained and approved and such approval
shall not be unreasonably withheld. Approval of the insurance by County shall not relieve or
decrease the liability of Engineer hereunder.

C. Additional Insureds; Waiver of Subrogation. “Caldwell County, Texas, its
directors, officers and employees” shall be added as additional insureds under policies listed
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under (2) and (3) above, and on those policies where “Caldwell County, Texas, its directors,
officers and employees” are additional insureds, such insurance shall be primary, and any
insurance maintained by County shall be excess and not contribute with it. Such policies shall
also include waivers of subrogation in favor of County.

D. Insurance Policy Endorsements. FEach insurance policy shall include the
following conditions by endorsement to the policy:

1. County shall be notified ten (10) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given
to County by certified mail, and by email to:

Caldwell County Purchasing Department
405 E. Market Street

Lockhart, Texas 78644

Email: roadbond2024(@co.caldwell.tx.us

Caldwell County Auditor

c/o: Danie Teltow

110 S. Main Street, Room 303
Lockhart, Texas 78644

Email: Danie.Teltow(@co.caldwell.tx.us

With copy to: HNTB Corporation
Attn: Maria Christina Castanon, P.E.
200 W 6 Street, Suite 2400
Austin, Texas 78701
Email: Caldwell GEC@HNTB.com

2. The policy clause “Other Insurance” shall not apply to any insurance coverage
currently held by County, to any such future coverage, or to County’s Self-Insured
Retentions of whatever nature.

E. Notices by Engineer. Engineer shall not cause any insurance to be canceled nor
permit any insurance to lapse. In addition to any other notification requires set forth
hereunder, Engineer shall also notify County, within twenty-four (24) hours of receipt of any
notices of expiration, cancellation, non-renewal, or material change in coverage it receives
from its insurer.

F. Premiums and Deductible. Engineer shall be responsible for payment of
premiums for all of the insurance coverages required under this section. Engineer further agrees
that for each claim, suit or action made against insurance provided hereunder, with respect to all
matters for which the Engineer is responsible hereunder, Engineer shall be solely responsible for
all deductibles and self-insured retentions. Any deductibles or self-insured retentions over
$200,000 in the Engineer’s insurance must be declared and approved in writing by County in
advance.
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G. Insurance Company Rating. The required insurance must be written by a
company approved to do business in the State or Texas with a financial standing of at least an A-
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the
insurance industry at the time the policy is issued.

H. No Arbitration. It is the intention of the County and agreed to and hereby
acknowledged by the Engineer, that no provision of this Contract shall be construed to require the
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute,
except as specifically required in direct connection with an insurance claim or threat of claim under
an insurance policy required hereunder or as may be required by law or a court of law with
jurisdiction over the provisions of this Contract.

I. Subcontractor/Subconsultant’s Insurance. Without limiting any of the other
obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own
expense, the same stipulated minimum insurance required in this Article above, including the
required provisions and additional policy conditions as shown below in this Article. Any requests
for consent to reduce any insurance coverage limits requirements for Engineer’s
subcontractor(s)/subconsultant(s) must be provided to County in writing and must set forth
reasoning and justifications for decreasing such coverage limits. County may, at its sole discretion,
consent to a reduction in the insurance coverage limits requirements for Engineer’s
subcontractors/subconsultants; provided, however, consent by County must be in writing and such
consent shall not relieve or decrease the liability of Engineer hereunder.

Engineer shall obtain and monitor the certificates of insurance from each
subcontractor/subconsultant in order to assure compliance with the insurance requirements.
Engineer must retain the Certificates of Insurance for the duration of this Contract and shall have
the  responsibility of  enforcing these insurance  requirements among  its
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to
receive copies of these certificates of insurance.

J. Cost of Insurance. The cost of all insurance required herein to be secured and
maintained by Engineer shall be borne solely by Engineer.
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ARTICLE 26
COPYRIGHTS

County shall have the royalty-free, nonexclusive and irrevocable right to reproduce,
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for
governmental purposes.

ARTICLE 27
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer
any interest in this Contract, in whole or in part, by operation of law or otherwise, without
obtaining the prior written consent of County.

ARTICLE 28
SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality
or unenforceability shall not affect any other provision thereof and this Contract shall be construed
as if such invalid, illegal or unenforceable provision had never been contained herein.

ARTICLE 29
PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto and supersedes any prior
understandings or written or oral contracts between the parties respecting the subject matter
defined herein. This Contract may only be amended or supplemented by mutual agreement of the
parties hereto in writing.

ARTICLE 30
ENGINEER’S ACCOUNTING RECORDS

Engineer agrees to maintain, for a period of three (3) years after final payment under this
Contract, detailed records identifying each individual performing the Engineering Services, the
date or dates the services were performed, the applicable hourly rates, the total amount billed for
each individual and the total amount billed for all persons, records of reimbursable costs and
expenses of other providers and provide such other details as may be requested by the County
Auditor for verification purposes. Engineer agrees that County or its duly authorized
representatives shall, until the expiration of three (3) years after final payment under this Contract,
have access to and the right to examine and photocopy any and all books, documents, papers and
records of Engineer which are directly pertinent to the services to be performed under this Contract
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer further
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate workspace in order to conduct audits in
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compliance with the provisions of this section. County shall give Engineer reasonable advance
notice of intended audits.

ARTICLE 31
NOTICES

All notices to either party by the other required under this Contract shall be personally
delivered or mailed to such party at the following respective addresses:

County: Caldwell County Judge
110 S. Main Street
Lockhart, Texas 78644

With copy to: Caldwell County District Attorney’s Office
1703 S. Colorado Street, Box 5
Lockhart, Texas 78644

and to: Caldwell County Purchasing Department
405 E. Market Street
Lockhart, Texas 78644
Email: roadbond2024@co.caldwell.tx.us

and to: Caldwell County Auditor
c/o: Danie Teltow
110 S. Main Street, Room 303
Lockhart, Texas 78644
Email: Danie.Teltow@co.caldwell.tx.us

and to: HNTB Corporation
200 W 6 Street, Suite 2400
Austin, Texas 78701
Attn: Maria Christina Castanon, P.E.

Engineer: Allen R. Crozier, P.E.
4401 W. Gate Blvd.
Suite 400
Austin, TX 78745

ARTICLE 32
GENERAL PROVISIONS

A. Time is of the Essence. Subject to Article 3 hereof, Engineer understands and
agrees that time is of the essence and that any failure of Engineer to complete the Engineering
Services for each phase of this Contract within the agreed work schedule set out in the applicable
Work Authorization may constitute a material breach of this Contract. Engineer shall be fully
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance
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with the terms of this Contract and the Engineer’s standard of performance as defined herein.
Where damage is caused to County due to Engineer’s negligent failure to perform County may
accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without
waiver of any of County’s additional legal rights or remedies.

B. Force Majeure. Neither County nor Engineer shall be deemed in violation of this
Contract if prevented from performing any of their obligations hereunder by reasons for which
they are not responsible or circumstances beyond their control. However, notice of such
impediment or delay in performance must be timely given, and all reasonable efforts undertaken
to mitigate its effects.

C. Enforcement and Venue. This Contract shall be enforceable in Lockhart,
Caldwell County, Texas, and if legal action is necessary by either party with respect to the
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in
Caldwell County, Texas. This Contract shall be governed by and construed in accordance with
the laws and court decisions of the State of Texas excluding, however, its choice of law rules.

D. Standard of Performance. The standard of care for all professional engineering,
consulting and related services performed or furnished by Engineer and its employees under this
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing
under the same or similar circumstances at the same time and in the same locality.

E. Opinion of Probable Cost. Any opinions of probable Project cost or probable
construction cost provided by Engineer are made on the basis of information available to Engineer
and on the basis of Engineer’s experience and qualifications and represents its judgment as an
experienced and qualified professional engineer. However, since Engineer has no control over the
cost of labor, materials, equipment or services furnished by others, or over the contractor(s”)
methods of determining prices, or over competitive bidding or market conditions, Engineer does
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions
of probable cost Engineer prepares.

F. Opinions and Determinations. Where the terms of this Contract provide for
action to be based upon opinion, judgment, approval, review, or determination of either party
hereto, such terms are not intended to be and shall never be construed as permitting such opinion,
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

G. Reports of Accidents. Within 24 hours after Engineer becomes aware of the
occurrence of any accident or other event which results in, or might result in, injury to the person
or property of any third person (other than an employee of the Engineer), whether or not it results
from or involves any action or failure to act by the Engineer or any employee or agent of the
Engineer and which arises in any manner from the performance of this Contract, the Engineer
shall send a written report of such accident or other event to the County, setting forth a full and
concise statement of the facts pertaining thereto. The Engineer shall also immediately send the
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer,
its agents, employees, or representatives, or received by it or them, in connection with any matter
before any court arising in any manner from the Engineer’s performance of work under this
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Contract.

H. Gender, Number and Headings. Words of any gender used in this Contract shall
be held and construed to include any other gender, and words in the singular number shall be held
to include the plural, unless the context otherwise requires. The headings and section numbers are
for convenience only and shall not be considered in interpreting or construing this Contract.

L. Construction. FEach party hereto acknowledges that it and its counsel have
reviewed this Contract and that the normal rules of construction are not applicable and there will
be no presumption that any ambiguities will be resolved against the drafting party in the
interpretation of this Contract.

J. Independent Contractor Relationship. Both parties hereto, in the performance
of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purposes whatsoever.

K. No Waiver of Immunities. Nothing in this Contract shall be deemed to waive,
modify or amend any legal defense available at law or in equity to County, its past or present
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of
any third party. County does not waive, modify, or alter to any extent whatsoever the availability
of the defense of governmental immunity under the laws of the State of Texas and of the United
States.

L. Texas Public Information Act. To the extent, if any, that any provision in this
Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information
Act”), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed
that County, its officers and employees may request advice, decisions and opinions of the Attorney
General of the State of Texas in regard to the application of the Public Information Act to any
items or data furnished to County as to whether or not the same are available to the public. It is
further understood that County’s officers and employees shall have the right to rely on the advice,
decisions and opinions of the Attorney General, and that County, its officers and employees shall
have no liability or obligation to any party hereto for the disclosure to the public, or to any person
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice,
decision or opinion of the Attorney General of the State of Texas.

M. Governing Terms and Conditions. If there is an irreconcilable conflict between
the terms and conditions set forth in this Contract or any Contract Amendment and the terms and
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work
Authorization or Supplemental Work Authorization to this Contract.

N. Meaning of Day. For purposes of this Contract, all references to a “day” or “days”
shall mean a calendar day or calendar days.

0. Appropriation of Funds by County. County believes it has sufficient funds

22



currently available and authorized for expenditure to finance the costs of this Contract. Engineer
understands and agrees that County’s payment of amounts under this Contract is contingent on
the County receiving appropriations or other expenditure authority sufficient to allow the County,
in the exercise of reasonable administrative discretion, to continue to make payments under this
Contract. It is further understood and agreed by Engineer that County shall have the right to
terminate this Contract at the end of any County fiscal year if the governing body of County does
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.
County may effect such termination by giving written notice of termination to Engineer.

ARTICLE 33
DISPUTE RESOLUTION

Except as otherwise specifically set forth herein, County and Engineer shall work
together in good faith to resolve any controversy, dispute or claim between them which arises out
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith,
professional liability or otherwise ("Claim"). If the parties are unable to resolve the Claim within
thirty (30) days following the date in which one party sent written notice of the Claim to the other
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.
Any mediation under this Contract shall be conducted in Caldwell County, Texas. The mediator’s
fees shall be borne equally between the parties. Such non-binding mediation is a condition
precedent to seeking redress in a court of competent jurisdiction, but this provision shall not
preclude either party from filing a lawsuit in a court of competent jurisdiction prior to completing
a mediation if necessary to preserve the statute of limitations, in which case such lawsuit shall be
stayed pending completion of the mediation process contemplated herein. This provision shall
survive the termination of the Contract.

ARTICLE 34
EQUAL OPPORTUNITY IN EMPLOYMENT

During the performance of this Contract and to the extent the Project is a federally funded
project, Engineer, for itself, its assignees and successors in interest agrees as follows:

A. Compliance with Regulations. The Engineer shall comply with the Regulations
relative to nondiscrimination in Federally assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

B. Nondiscrimination. The Engineer, with regard to the work performed by it during
the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors/subconsultants, including procurements of materials and leases of
equipment. The Engineer shall not participate either directly or indirectly in the discrimination
prohibited by section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.
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C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer
for work to be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination
on the grounds of race, color, or national origin.

D. Information and Reports. The Engineer shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by
the County (referred to in this Article as the “Recipient”) or the Texas Department of
Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Engineer shall so certify to the
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what
efforts it has made to obtain the information.

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with
the nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be appropriate,
including, but not limited to:

1. withholding of payments to the Engineer under the contract until the
Engineer complies, and/or;

2. cancellation, termination or suspension of the Contract, in whole or in part.

F. Incorporation of Provisions. The Engineer shall include the provisions of

Subsections (A) through (F) above in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Engineer shall take such action with respect to any subcontract or procurement as the Recipient or
the Texas Department of Transportation may direct as a means of enforcing such provisions
including sanctions for non-compliance: Provided, however, that, in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or
supplier as a result of such direction, the Engineer may request the Recipient to enter into such
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the signatory
is an officer of the organization for which he/she has executed this Contract and that he/she has
full and complete authority to enter into this Contract on behalf of the firm. The above-stated
representations and warranties are made for the purpose of inducing County to enter into this
Contract.

IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized
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representative(s), thereby binding the parties hereto, their successors, assigns and representatives
for the faithful and full performance of the terms and provisions hereof, to be effective as of the
NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT
PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE
CALDWELL COUNTY COMMISSIONERS COURT.

date of the last party’s execution below.

COUNTY
CALDWELL COUNTY, TEXAS

By:

Hoppy Haden, County Judge

Date:

ENGINEER

HDR Engineering, Inc.

) Digitally signed by Word,
KM L Justin

B , / Date: 2025.10.20
y 14:18:11-05'00'

Printed Name: Justin Word, P.E.
Title: Senior Vice President

Date: 10/20/2025
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EXHIBIT A
DEBARMENT CERTIFICATION

STATE OF TEXAS §
§
COUNTY OF CALDWELL §

I, the undersigned, being duly sworn or under penalty of perjury under the laws of the United States and the State of
Texas, certifies that Engineer and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded
from covered transactions by any federal department or agency:

(b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public* transaction or contract under a public transaction; violation of federal or state antitrust statutes
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity* with
commission of any of the offenses enumerated in paragraph (1)(b) of this certification;

(d) Have not within a three-year period preceding this application/proposal had one or more public transactions*
terminated for cause or default; and

(e) Have not been disciplined or issued a formal reprimand by any State agency for professional accreditation
within the past three years.

HDR Engineering, Inc.

Nam/e/: of F“Tn Digitally signed by Word,

e Justin
) Date: 2025.09.17
10:58:46-05'00"

Signature of Certifying Official

Justin Word

Printed Name of Certifying Official

Sr. Vice President
Title of Certifying Official

September 17 ,2025
Date

(2) Where the PROVIDER is unable to certify to any of the statements in this certification, such PROVIDER shall
attach an explanation to this certification.

* federal, state, or local

SUBSCRIBED and sworn to before me the undersigned authority by ﬁ&‘h AS W’DKJ
the ST+ Vige Pregidet of DR Erq: no&fmgfwo .on behalf of

%/b/ Aarer A/(md/u\

said firm.

— Notary Public in and for the State of
\\\0'\- \{ ,s(/,’ LISA RENEE SINGER Texas
5‘3;‘% a2 Notary Public, State of Texas
AL PN 95 Comm. Expires 08-12-2029 oqd ires: - 3 O24
TS My commission expires: 2.0 0
7S Notary ID 3199130 Y pires: 8712 -0 041

N




EXHIBIT B

ENGINEERING SERVICES FOR Luling Transportation Plan Update and SH 21
Intersection Realignments at FM 2720, Rocky Road, Schuelke Road, and

Holz Lane

The Engineer may perform the following including but not limited to the tasks below, as described in
detail in each Work Authorization:

PROJECT MANAGEMENT
ROUTE AND DESIGN STUDIES

TRAFFIC EVALUATION AND PROJECTIONS
TRANSPORTATION PLANNING

SURVEYING

RIGHT-OF-WAY (ROW) MAPPING
RIGHT-OF-WAY (ROW) ACQUISITION
SCHEMATIC DEVELOPMENT

DRAINAGE STUDY

ENVIRONMENTAL STUDIES & DOCUMENTS
GEOTECHNICAL SERVICES

PLANS, SPECIFICATIONS AND ESTIMATE (PS&E)
BIDDING PHASE SERVICES

CONSTRUCTION PHASE SERVICES






EXHIBIT C
WORK AUTHORIZATION
(To Be Completed and Executed After Contract Execution)

WORK AUTHORIZATION NO.
PROJECT:

This Work Authorization is made pursuant to the terms and conditions of the Caldwell County
Contract for Engineering Services, being dated , 20 and entered into
by and between Caldwell County, Texas, a political subdivision of the State of Texas, (the
"County") and (the "Engineer").

Partl. The Engineer will provide the following Engineering Services set forth in Attachment “B”
of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall
be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full
execution of the parties hereto and shall terminate on , 20 . The
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully
completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Contract.

Part 6. County believes it has sufficient funds currently available and authorized for expenditure
to finance the costs of this Work Authorization. Engineer understands and agrees that County’s
payment of amounts under this Work Authorization is contingent on the County receiving
appropriations or other expenditure authority sufficient to allow the County, in the exercise of
reasonable administrative discretion, to continue to make payments under this Contract. It is
further understood and agreed by Engineer that County shall have the right to terminate this
Contract at the end of any County fiscal year if the governing body of County does not appropriate
sufficient funds as determined by County’s budget for the fiscal year in question. County may
effect such termination by giving written notice of termination to Engineer.

Part 7. This Work Authorization is hereby accepted and acknowledged below.



ENGINEER: COUNTY:
HDR Engineering, Inc. Caldwell County, Texas

By: By:

Signature Signature

Justin Word. P.E.

Printed Name Printed Name

Sr. Vice President

Title Title
Date Date
LIST OF ATTACHMENTS

Attachment A - Services to be Provided by County
Attachment B - Services to be Provided by Engineer
Attachment C - Work Schedule

Attachment D - Fee Schedule



EXHIBIT D

RATE SCHEDULE

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments annually,
in writing, at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate
adjustments will take effect on the later of the following: (1) one year after the Contract execution
date or (2) the first (1%) day following the parties’ complete execution of a Contract Amendment.
Such revised rates shall remain in effect until the next parties’ complete execution of a new
Contract Amendment that set forth adjustments to the prior rates. Any new rate adjustments will
not become effective until a Contract Amendment is fully executed by the parties and no
retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-84
=100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.



HDR ENGINEERING, INC.
DESIGN

CLASSIFICATIONS

RATE PER HOUR

Senior Project Advisor $425.00
Project Manager (30+ Years) $349.00
Deputy Project Manager $318.00
QAQC Manager / Reviewer $349.00
Senior Engineer $300.00
Project Engineer $250.00
Design Engineer 2 $210.00
Design Engineer 1 $155.00
Engineer-In-Training $140.00
Senior Designer $170.00
Designer $140.00
Senior Transportation Planner $285.00
Transportation Planner $200.00
Senior Env. Planner $300.00
Env. Planner IV $225.00
Env. Planner Il $194.00
Env. Planner I/II $138.00
Senior Env. Specialist $170.00
Senior Env. Scientist $253.00
Env. Scientist IV $200.00
Env. Scientist Il $151.00
Env. Scientist I/Il $122.00
Senior GIS Operator $171.00
GIS Operator $131.00
ROW Appraiser $250.00
ROW Appraisal Reviewer $200.00
ROW Negotiation Agent | $105.00
Senior ROW Negotiation Agent $209.00
ROW Technical Assistant | $90.00
Senior ROW Technical Assistant $120.00
Public Involvement Specialist $117.00
Project Controller $165.00
Project Accountant $130.00
Project Administrator $110.00




HDR ENGINEERING, INC.
DESIGN

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates™. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Confract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Ttems, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES Unit
Mileage (per mile) Current Federal Rate per mile
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courrier Services Actual Cost
Parking Fees Actual Cost
Highway Toll Charges Actual Cost
Photocopies B/W (11" X 17") $0.20 each
Photocopies B/W (8 1/2" X 11") $0.10 each
Photocopies Color (11" X 17") $1.50 each
Photocopies Color (8 1/2" X 11") $1.00 each
Cardstock Color (8 1/2" X 11") $1.00 each
Noise Meter $150.00 per day
GPS Unit $120.00 per day
Truck Rental $75.00 day




INSERT SUB-CONSULTANT NAME

SURVEY - SAM
CLASSIFICATIONS RATE PER HOUR
Office/Department Manager $300.00
Senior Project Manager - Survey $252.00
Project Manager - Survey $215.00
Phase Manager - Survey $180.00
Project Coordinator - Survey $153.00
Senior Office Technician - Survey $137.00
Office Technician - Survey $124.00
Project Specialist $135.00
Admin/Clerical Support $120.00
Field Coordinator $150.00
2 - Person Survey Crew $200.00
3 - Person Survey Crew $280.00
Senior Project Manager - Aerial $275.00
Acquisition Manager $250.00
Project Manager - Aerial $210.00
Aircraft Pilot $225.00
UAS Pilot $130.00
Project Lead $145.00
Sensore Operator Lead $145.00
Two (2) Person UAS Geo Crew — Unmanned Pilot & Observer $234.00
Three (3) Person UAS Crew — Unmanned Pilot & 2 Observers $351.00
Photogrammetrist / Project Lead /sensor operator (Tech3) $135.00
Acquisition / Calibration / Aerial Triangulation Technician (Tech] $120.00
LiDAR / Photogrammetry/GIS Technician (Tech1) $105.00




INSERT SUB-CONSULTANT NAME
SURVEY - SAM

CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Conftract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Ttems, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction. the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). If the products are greater than the Initial Base Rates,
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.

DIRECT EXPENSES Unit
Mileage (per mile) Current Federal Rate per mile
Postage Current Postal Rate
Overnight Mail- letter size Current Postal Rate
Overnight Mail — oversized box Current Postal Rate
Outsourced Printing Actual Cost
Courrier Services Actual Cost
Parking Fees Actual Cost
Highway Toll Charges Actual Cost
GPS Receiver $104.00 day
Robotic Total Station $160.00 day
SX-10/12 $35.00 hour
Digital Level $10.00 hour
Riegl VQ 1560II $1,300.00 hour
Riegl 480l or 780l $1,000.00 hour
Fixed Wing Twin Engine (Piston) $1,300.00 hour
Geospatial Work Station $15.00 hour
Ground Target $20.00 each
Primary Control Monument $50.00 each
Third-Party Traffic Control Actual Cost
Deed Copies Actual Cost
Airborne GPS/IMU Data Collection/Processing $2,500.00 project




Terracon Consultants, Inc.
GEOTECHNICAL ENGINEERING - TERRACON
CLASSIFICATIONS RATE PER HOUR
Principal Engineer $265.00
Engineer (Senior) $225.00
Engineer (Project) $185.00
Engineer (Design) $165.00
Engineer-in-Training $145.00
Engineer Technician - Senior $125.00
Engineer Technician $100.00
CADD Operator - Senior $100.00
Geologist $125.00
Administrative/Clerical $90.00

CPI Rate Adjusitments: Rates shall remain firm for the initial first year of the Contract and such
rates shall be deemed the “Initial Base Rates”. Engineer may request rate adjustments, in writing,
at least thirty (30) days prior to each annual anniversary date of the Contract. CPI rate adjustments
will take effect on the later of (1) one year after the Contract execution date or (2) the first (1%%)
day following the parties’ complete execution of a Contract Amendment. Such rates shall remain
in effect until the later of (1) the next annual anniversary date of the Contract; or (2) the date of
the parties’ complete execution of a new Contract Amendment that set forth adjustments to the
prior rates. Any new rate adjustments will not become effective until a Contract Amendment is
fully executed by the parties and no retroactive rate adjustments will be allowed.

Price adjustments will be made in accordance with changes in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Ttems, South Region (Base 1982-84
= 100).

The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the
numerator of which is the index number for most recently released index and the denominator of
which is the index number for the first month of the Contract (the index number for the month in
which the Contract was originally executed). Ifthe products are greater than the Initial Base Rates.
County will pay the greater amounts as the rates during the successive year until the next rate
adjustment. Rates for each successive year will never be less than the Initial Base Rates.




Terracon Consultants, Inc.
GEOTECHNICAL ENGINEERING - TERRACON
DIRECT EXPENSES Price Unit

Mileage (per mile) Current Federal Rate mile
Postage Current Postal Rate each
Overnight Mail- letter size Current Postal Rate each
Overnight Mail — oversized box Current Postal Rate each
Outsourced Printing Actual Cost each
Courrier Services Actual Cost each
Parking Fees Actual Cost each
Highway Toll Charges Actual Cost each
Lodging/Hotel - Taxes and Fees Actual Cost day/person
Lodging/Hotel (Taxes/Fees not included) Actual Cost day/person
Meals (Excluding alcohol & tips) (Overnight stay required) Actual Cost day/person
SUV or ATV Rental (Includes fees; Insurance costs and taxes
will not be reimbursed) $185.00 day
Mobilization and Demobilization of Non-Destructive Deflection
Testing (Trips within 100 miles from office to site) $500.00 each
Mobilization and Demobilization of Non-Destructive Deflection
Testing (Trips over 100 miles from office to site) $5.00 mile
Mobilization of ATV Buggy / Track Drilling Equipment (Trips
within 100 miles) $1,800.00 each
Mobilization of ATV Buggy / Track Drilling Equipment (Trips
over 100 miles) $18.00 mile
ATV Surcharge (for rig installed on ATV) $5.00 LF
Mobilization and Demobilization of Drilling Rig (Trips within
100 miles from office to site) $900.00 trip
Mobilization and Demobilization of Drilling Rig (Trips over 100
miles from office to site) $6.00 mile
Mobilization and Demobilization of Drill Support
Vehicles/Equipment, e.g. water truck, compressor trailer and
tools, etc. (Trips over 100 miles from office to site) $4.00 mile
Mobilization of coring equipment used to drill flexible and rigid
pavement (2-man crew minimum, Labor paid separately)(less
than 100 miles from office to site) $600.00 trip
Mobilization of coring equipment used to drill flexible and rigid
pavement (2-man crew minimum, Labor paid separately)(over
100 miles from office to site) $6.00 mile
Soil Boring with Standard Penetration Test (SPT) Drilling and
Geotech Manual
Sampling/Coring (< 60 ft.) $30.00 LF
Soil Boring with Standard Penetration Test (SPT) Drilling and
Geotech Manual
Sampling/Coring (> 60 ft.) $35.00 LF




Terracon Consultants, Inc.

GEOTECHNICAL ENGINEERING - TERRACON
Rock Coring with Standard Penetration Test (SPT) Drilling and
Geotech Manual
Sampling/Coring (< 60 ft.) $40.00 LF
Rock Coring with Standard Penetration Test (SPT) Drilling and
Geotech Manual
Sampling/Coring (> 60 ft.) $45.00 LF
Additional Standard Penetration Test (SPT) Sampling (< 60 ft.) $30.00 cach
Additional Standard Penetration Test (SPT) Sampling (> 60 ft.) $35.00 each
Additional Texas Cone Penetration (TCP) Sampling (< 60 ft.) $40.00 cach
Additional Texas Cone Penetration (TCP) Sampling (> 60 ft.) $45.00 each
Borehole Grouting - Bentonite Chips $10.00 LF
Stand By of Drilling Equipment $300.00 hour
Night Drilling Surcharge $800.00 each
Concrete/AC Patch $60.00 each
Core Drill Asphalt using Drilling Equipment $100.00 each
Core Drill Concrete using Drilling Equipment $150.00 each
Core/drill operator/technician and coring equipment used to
drill flexible and rigid pavement (2-man crew):
4-in. diameter cores $30.00 inch
6-in. diameter cores $40.00 inch
Core Repair/Patch Asphalt Cold Mix $80.00 each
Core Repair/Patch Concrete-Utilibond $100.00 each
Piezometer-2" $45.00 LF
Piezometer Finish: (a) Flush Mount w/ 2'x 2' pad $600.00 each
Piezometer Finish: (b) Stick-up w/ 4 Bollards on a 4' x 4' pad $1,600.00 each
Piezometer Abandonment $900.00 each
Dynamic Cone Penetrometer in Shallow Pavement Applications $250.00 each
Ground Penetrating Radar (GPR) Testing (Data Collection Crew) $4,000.00 day
Falling Weight Deflection (FWD) Testing (Data Collection Crew) $4,000.00 day
Determining Moisture Content in Soil Materials $20.00 each
Determining Liquid Limits of Soils $40.00 each
Determining Plastic Soil Limits $40.00 each
Calculating the Plasticity Index of Soils $40.00 each
Particle Size Analysis of Soils with Hydrometer $300.00 each
Particle Size Analysis of Soils without Hydrometer $100.00 each
Determining the Amount of Material in Soils Finer than the 75
micrometer (No. 200) Sieve $75.00 each
Admixing Lime to Reduce Plasticity Index of Soils $300.00 each




Terracon Consultants, Inc.
GEOTECHNICAL ENGINEERING - TERRACON

Laboratory Compaction Characteristics and Moisture-Density
Relationship of Base Materials $350.00 each
Laboratory Compaction Characteristics and Moisture-Density
Relationship of Subgrade, Embankment Soils, and Backfill
Material $300.00 each
California Bearing Ratio (CBR) of Laboratory-Compacted Soils
(Single Sample without MD Curve) $450.00 each
Unconfined Compressive Strength (Soil) $80.00 each
Unconfined Compressive Strength (Rock) $90.00 each
Triaxial Compression Test for Undisturbed Soils $250.00 each
Consolidated Undrained (CU) Triaxial Compression Test for
Undisturbed Soils- Single Stage $2,200.00 each
Consolidated Undrained (CU) Triaxial Compression Test for
Undisturbed Soils- Multiple Change $2,000.00 each
Direct Shear Test of Soils Under Consolidated Drained
Conditions $750.00 each
One-Dimensional Consolidation Properties of Soils Using
Incremental Loading $600.00 each
One Dimensional Swell or Collapse of Soils, Methods A & B $300.00 each
One Dimensional Swell or Collapse of Soils, Method C $350.00 each
Soil Organic Content Using UV-Vis Method $350.00 each
Determining Sulfate Content in Soils - Colorimetric Method $150.00 each
Determining Soil pH $60.00 each
Soil-Lime Testing- Part 1 $600.00 each
Soil-Lime Testing- Part 2 $450.00 each
Soil-Lime Testing - Part 3 $400.00 each
Potential Vertical Rise (PVR) of Natural Subgrade Soils $100.00 each
Potential Vertical Rise (PVR) of Natural Subgrade Soils $100.00 each




EXHIBIT E

CERTIFICATES OF INSURANCE

ATTACHED BEHIND THIS PAGE



DATE (MM/DD/YYYY)

) ®
ACORD CERTIFICATE OF LIABILITY INSURANCE ... | “tromo

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Lockton Companies, LLC ﬁgMEACT
DBA Lockton Insurance Brokers, LLC in CA PHONE FAX
CA license #0F 15767 (AC. No. Ext): AIC, No):
444 W. 47th St., Ste. 900 ADDRESS:
Kansas City MO 64112-1906 INSURER(S) AFFORDING COVERAGE NAIC #
(816) 960-9000 kcasu@lockton.com insurer A : Lloyd's of London
oUReP  HDR ENGINEERING, INC. INSURER B :
1016040 1917 SOUTH 67TH STREET INSURER ¢ :
OMAHA NE 68106 INSURER D :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: 22304727 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL[SUBR
IETSng TYPE OF INSURANCE INSD | WVD POLICY NUMBER (nﬁﬁ%ﬁﬁﬁ) umhlag\/(ﬁw(gr) LIMITS
COMMERCIAL GENERAL LIABILITY NOT APPLICABLE EACH OCCURRENCE $ XXXXXXX
DAMAGE TO RENTED
CLAMS-MADE | | 0cGUR PREMISES (Ea oceurrence) | $ XXXXXXX
MED EXP (Any one person) § XXXXXXX
PERSONAL & ADV INJURY | § XXXXXXX
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE § XXXXXXX
POLICY D Eor D Loc PRODUCTS - COMP/OP AGG | $ XXX XXXX
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY NOT APPLICABLE (Ea accident) $ XXXXXXX
ANY AUTO BODILY INJURY (Per person) | § XX XX XXX
o [ e 0000
AUTOS ONLY AUTOS ONLY | (Per accident) $ XXXXXXX
§ XXXXXXX
UMBRELLA LIAB OCCUR NOT APPLICABLE EACH OCCURRENCE $ XXXXXXX
EXCESS LIAB CLAIMS-MADE AGGREGATE $§ XXXXXXX
DED | | RETENTION $ § XXXXXXX
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY NOT APPLICABLE STATUTE ‘ ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT § XXXXXXX
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § XX XXXXX
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ XXXXXXX
A |ARCH & ENG N | N| P001412500 6/1/2025 6/1/2026 PER CLAIM: $2,000,000
PROFESSIONAL AGGREGATE: $2,000,000.
LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
RE: RFQ25CCP01Q 2024 ROAD BOND PROJECT ASSIGNMENTS

CERTIFICATE HOLDER

CANCELLATION

See Attachment

22304727

CALDWELL COUNTY
405 E. MARKET STREET
LOCKHART, TX 78644

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED

ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPRIESENTATI\f

,x’{ﬂfdv /“?’/v/;mgé

ACORD 25 (2016/03)

The ACORD name and logo are registered marks of ACORD

© 1988L2015 ACORD CORPQRATION, All rights reserved.




Attachment Code: D608624 Master ID: 1016040, Certificate ID: 22304727

This endorsement, effective: 06/01/2025 - 06/01/2026
Forms a part of policy no.: P001412500

Issued to: HDR ENGINEERING, INC.

By: Lloyd's of London

NOTICE OF CANCELLATION TO CERTIFICATE HOLDERS ENDORSEMENT

Except with respect to cancellation for non-payment of premium (10 day notice cancellation), the Insurers
shall give 30 days’ notice of cancellation to the Certificate Holder(s) set forth herein, provided that:

1. The First Named Insured is required by contract to give notice of cancellation to the Certificate Holder,
and

2. Prior to the Insurers sending its notice of cancellation to the First Named Insured, the First Named
Insured shall provide the Insurers, in writing, either directly or through the First Named Insured broker
of record, the name of each person or organization requiring notice of cancellation and the
corresponding address for such person or for the employee responsible for receipt of notice of
cancellation on behalf of such organization.

Notice of cancellation will be sent in accordance with the terms and conditions of the policy, except that
the Insurers may provide written notice individually or collectively to the Certificate Holders by email at
the current email address given by the First Named Insured. Proof of sending of the notice of
cancellation by email shall be sufficient proof of notice.

Any failure to provide notice of cancellation to the Certificate Holder due to inaccurate or incomplete
information provided by the First Named Insured shall remain the sole responsibility of the First Named
Insured.

The following definitions apply to this endorsement:

1. First Named Insured means the Named Insured shown in the Declarations.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY SHALL REMAIN UNCHANGED.



Page 1 of 2

DATE (MM/DD/YYYY)

e, 7
ACORD CERTIFICATE OF LIABILITY INSURANCE 08/19/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT wrw Certificate Center
Willis Towers Watson Midwest, Inc. PHONE FAX _ _ _
c/o 26 Century Blvd (AIC, No, Ext): 1~877-945-7378 (AIC,No): 1-888-467-2378
P.O. Box 305191 A#ﬁ?-\l’léss; certificates@wtwco.com
Nashville, TN 372305191 USA INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA : Liberty Mutual Fire Insurance Company 23035
INSURED INSURERB: Ohio Casualty Insurance Company 24074
HDR Engineering, Inc. ; ;
1917 South 67th Street INSURER ¢ : Liberty Insurance Corporation 42404
Omaha, NE 68106 INSURERD :
INSURERE :
INSURERF :

COVERAGES CERTIFICATE NUMBER: W40065582 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DDI/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2,000,000
DAMAGE TO RENTED
‘ CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 1,000,000
A | X |contractual Liability MED EXP (Any one person) | $ 10,000
1 Y | ¥ —641- -
TB2-641-444950-035 06/01/2025|06/01/2026 | pzrooNAL & ADV INJURY | § 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
X | PRO- | %¢ 4,000,000
POLICY JECT Loc PRODUCTS - COMP/OP AGG | § /000,
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY ) $ 2,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
A OWNED SCHEDULED Y | ¥ _641- _ .
AUTOS ONLY aUTos AS2-641-444950-045 06/01/2025|06/01/2026 | BODILY INJURY (Per accident)| $
HIRED NON-OWNED PROPERTY DAMAGE $
|| AUTOS ONLY AUTOS ONLY | (Per accident)
$
B UMBRELLA LIAB X OCCUR EACH OCCURRENCE $ 5,000,000
X | EXCESS LIAB CLAMS-MADE| ¥ | ¥ EUO (26) 57919363 06/01/2025|06/01/2026 | \GGREGATE $ 5,000,000
DED ‘ X‘ RETENTION $ © $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X ‘ STATUTE ‘ ER
C | ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? m N/A| ¥ WA7-64D-444950-015 06/01/2025|06/01/2026
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under 1. 000,000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1000,
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Certificate Holder is named as Additional Insured on General Liability, Automobile Liability and Umbrella/Excess
Liability on a Primary, Non-contributory basis where required by written contract. Waiver of Subrogation applies on
General Liability, Automobile Liability, Umbrella/Excess Liability and Workers Compensation where required by written
contract and as permitted by law. Umbrella/Excess policy is follow form over General Liability, Auto Liability and

Employers Liability.

CERTIFICATE HOLDER

CANCELLATION

Caldwell County

Attention: Caldwell County Purchasing Department
405 E. Market Street

Lockhart, TX 78644

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
SR ID: 28267403

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

BATCH: 4090454




AGENCY CUSTOMER ID:

LOC #:
ey
ACORD ADDITIONAL REMARKS SCHEDULE Page 2 of 2

Willis Towers Watson Midwest,

Inc.

POLICY NUMBER
See Page 1

HDR Engineering, Inc.
1917 South 67th Street
Omaha, NE 68106

CARRIER NAIC CODE
See Page 1 See Page 1| EFFECTIVE DATE: See Page 1
ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

Project Description: RFQ25CCP01Q 2024 Road Bond Project Assignments

Additional Insured and Waiver of Subrogation: Caldwell County, Texas, its directors, officers and employees

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SR ID: 28267403

BATCH: 4090454 CERT: W40065582




Policy Number: TB2-641-444950-035

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED LOCATION(S)
GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Designated Location(s):

All locations owned by or rented to the Named Insured

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. For all sums which the insured becomes legally
obligated to pay as damages caused by "occur-
rences" under Section | — Coverage A, and for all
medical expenses caused by accidents under
Section 1 — Coverage C, which can be attributed
only to operations at a single designated "loca-
tion" shown in the Schedule above:

1. A separate Designated Location General
Aggregate Limit applies to each designated
"location”, and that limit is equal to the
amount of the General Aggregate Limit
shown in the Declarations.

2. The Designated Location General Aggregate
Limit is the most we will pay for the sum of all
damages under Coverage A, except damag-
es because of "bodily injury" or "property
damage" included in the "products-completed
operations hazard", and for medical expenses
under Coverage C regardless of the number
of:

a. Insureds;

b. Claims made or "suits" brought; or

c. Persons or organizations making claims or
bringing "suits".

3. Any payments made under Coverage A for

damages or under Coverage C for medical
expenses shall reduce the Designated Loca-
tion General Aggregate Limit for that desig-
nated "location". Such payments shall not re-
duce the General Aggregate Limit shown in
the Declarations nor shall they reduce any
other Designated Location General Aggre-
gate Limit for any other designated "location"
shown in the Schedule above.

. The limits shown in the Declarations for Each

Occurrence, Damage To Premises Rented To
You and Medical Expense continue to apply.
However, instead of being subject to the
General Aggregate Limit shown in the Decla-
rations, such limits will be subject to the appli-
cable Designated Location General Aggre-
gate Limit.

CG 2504 05 09 © Insurance Services Office, Inc., 2008 Page 1 of 2



Page 2 of 2

B. For all sums which the insured becomes legally

obligated to pay as damages caused by "occur-
rences" under Section | — Coverage A, and for all
medical expenses caused by accidents under
Section | — Coverage C, which cannot be at-
tributed only to operations at a single designated
"location" shown in the Schedule above:

1. Any payments made under Coverage A for
damages or under Coverage C for medical
expenses shall reduce the amount available
under the General Aggregate Limit or the
Products-completed Operations Aggregate
Limit, whichever is applicable; and

2. Such payments shall not reduce any Desig-
nated Location General Aggregate Limit.

© Insurance Services Office, Inc., 2008

C. When coverage for liability arising out of the

"products-completed operations hazard" is pro-
vided, any payments for damages because of
"bodily injury" or "property damage" included in
the "products-completed operations hazard" will
reduce the Products-completed Operations Ag-
gregate Limit, and not reduce the General Ag-
gregate Limit nor the Designated Location Gen-
eral Aggregate Limit.

. For the purposes of this endorsement, the Defi-

nitions Section is amended by the addition of
the following definition:

"Location" means premises involving the same or
connecting lots, or premises whose connection is
interrupted only by a street, roadway, waterway
or right-of-way of a railroad.

. The provisions of Section Il — Limits Of Insur-

ance not otherwise modified by this endorsement
shall continue to apply as stipulated.

CG 2504 05 09



Policy Number: TB2-641-444950-035

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED CONSTRUCTION PROJECT(S)
GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Designated Construction Project(s):

All construction projects not located at premises owned, leased or rented by a Named Insured

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. For all sums which the insured becomes legally
obligated to pay as damages caused by "occur-
rences" under Section | — Coverage A, and for all
medical expenses caused by accidents under
Section 1 — Coverage C, which can be attributed
only to ongoing operations at a single designated
construction project shown in the Schedule
above:

1. A separate Designated Construction Project
General Aggregate Limit applies to each des-
ignated construction project, and that limit is
equal to the amount of the General Aggregate
Limit shown in the Declarations.

2. The Designated Construction Project General
Aggregate Limit is the most we will pay for the
sum of all damages under Coverage A, ex-
cept damages because of "bodily injury" or
"property damage" included in the "products-
completed operations hazard", and for medi-
cal expenses under Coverage C regardless of
the number of:

a. Insureds;
b. Claims made or "suits" brought; or

c. Persons or organizations making claims or
bringing "suits".

3. Any payments made under Coverage A for

damages or under Coverage C for medical
expenses shall reduce the Designated Con-
struction Project General Aggregate Limit for
that designated construction project. Such
payments shall not reduce the General Ag-
gregate Limit shown in the Declarations nor
shall they reduce any other Designated Con-
struction Project General Aggregate Limit for
any other designated construction project
shown in the Schedule above.

. The limits shown in the Declarations for Each

Occurrence, Damage To Premises Rented To
You and Medical Expense continue to apply.
However, instead of being subject to the
General Aggregate Limit shown in the Decla-
rations, such limits will be subject to the appli-
cable Designated Construction Project Gen-
eral Aggregate Limit.

CG 2503 0509 © Insurance Services Office, Inc., 2008 Page 1 of 2

O
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B. For all sums which the insured becomes legally

obligated to pay as damages caused by "occur-
rences" under Section | — Coverage A, and for all
medical expenses caused by accidents under
Section | — Coverage C, which cannot be at-
tributed only to ongoing operations at a single
designated construction project shown in the
Schedule above:

1. Any payments made under Coverage A for
damages or under Coverage C for medical
expenses shall reduce the amount available
under the General Aggregate Limit or the
Products-completed Operations Aggregate
Limit, whichever is applicable; and

2. Such payments shall not reduce any Desig-
nated Construction Project General Aggre-
gate Limit.

© Insurance Services Office, Inc., 2008

C. When coverage for liability arising out of the

"products-completed operations hazard" is pro-
vided, any payments for damages because of
"bodily injury" or "property damage" included in
the "products-completed operations hazard" will
reduce the Products-completed Operations Ag-
gregate Limit, and not reduce the General Ag-
gregate Limit nor the Designated Construction
Project General Aggregate Limit.

. If the applicable designated construction project

has been abandoned, delayed, or abandoned
and then restarted, or if the authorized contract-
ing parties deviate from plans, blueprints, de-
signs, specifications or timetables, the project will
still be deemed to be the same construction pro-
ject.

. The provisions of Section Il — Limits Of Insur-

ance not otherwise modified by this endorsement
shall continue to apply as stipulated.

CG 25030509



POLICY NUMBER: TB2-641-444950-
035

COMMERCIAL GENERAL LIABILITY
CG 20101219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

COMMERCIAL GENERAL LIABILITY COVERAGE PART

A Section Il — Who Is An Insured is amended to

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with
respect to liability for "bodily injury”, "property
damage" or "personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured will
not be broader than that which you are required
by the contract or agreement to provide for such
additional insured.

. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury" or
"property damage" occurring after:

This endorsement modifies insurance provided under the following:

1. All work, including materials, parts or
equipment furnished in connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the additional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor
engaged in performing operatons for a
principal as a part of the same project.

C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section Il — Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

whichever is less.

This endorsement shall not increase the
applicable limits of insurance.

SCHEDULE

Name Of Additional Insured Person(s) Location(s) Of Covered Operations

Or Organization(s):

Any person or organization with whom you have agreed All locations as required by a written contract or
through written contract, agreement or permit to provide agreement entered into prior to an "occurrence" or
additional insured coverage offense

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

CG20101219 © Insurance Services Office, Inc., 2018

Page 1 of 1



POLICY NUMBER: TB2-641-444950- COMMERCIAL GENERAL LIABILITY
035 CG 20371219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

A Section Il — Who Is An Insured is amended to B. With respect to the insurance afforded to these

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part, by
"your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and included

additional insureds, the following is added to
Section Il = Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

in the "products-completed operations hazard". 1. Required by the contract or agreement; or
However: 2 Available under the applicable limits of

1. The insurance afforded to such additional .|nsuran(-:e;
insured only applies to the extent permitted by whichever is less.
law; and This endorsement shall not increase the applicable

2. If coverage provided to the additional insured is limits of insurance.
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.
SCHEDULE

Name Of Additional Insured Person(s)
OrOrganization(s): Location And Description Of Completed Operations
Any person or organization to whom or to which you are
required to provide additional insured status in a written
contract, agreement or permit except where such
contact or agreement is prohibited.

Any location where you have agreed, through written,
contract, agreement, or permit, to provide additional
insured coverage for completed operations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

CG 20371219 © Insurance Services Office, Inc., 2018

Page 1 of 1



Policy Number TB2-641-444950-035
Issued by Liberty Mutual Fire Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
PRIMARY AND NONCONTRIBUTORY -
OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
The following is added to Section IV — Conditions 4. Other Insurance and supersedes any provision to the contrary:

Primary And Noncontributory Insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional
insured under your policy provided that:

(1) The additional insured is a Named Insured under such other insurance; and

(2) You have agreed prior to a loss, that this insurance would be primary and would not seek contribution from
any other insurance available to the additional insured.

(3) This insurance is excess over any other insurance available to the additional insured for which it is also
covered as an additional insured by attachment of an endorsement to another policy providing coverage
for the same "occurrence", claim or "suit".

LD 24 153 08 16 © 2016 Liberty Mutual Insurance Page 1 of 1
Includes copyrighted material of Insurance Services Office, Inc., with its permission.



POLICY NUMBER: TB2-641-444950-035 COMMERCIAL GENERAL LIABILITY
CG24041219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

ELECTRONIC DATA LIABILITY COVERAGE PART

LIQUOR LIABILITY COVERAGE PART

POLLUTION LIABILITY COVERAGE PART DESIGNATED SITES
POLLUTION LIABILITY LIMITED COVERAGE PART DESIGNATED SITES
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
UNDERGROUND STORAGE TANK POLICY DESIGNATED TANKS

SCHEDULE

Name Of Person(s) Or Organization(s):

As required by written contract or agreement.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV = Conditions:

We waive any right of recovery against the person(s)
or organization(s) shown in the Schedule above
because of payments we make under this Coverage
Part. Such waiver by us applies only to the extent that
the insured has waived its right of recovery against
such person(s) or organization(s) prior to loss. This
endorsement applies only to the person(s) or
organization(s) shown in the Schedule above.

CG24041219 © Insurance Services Office, Inc., 2018 Page 1 of 1



POLICY NUMBER: AS2-641-444950-045 COMMERCIAL AUTO
CA 2048 10 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage
under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage
provided in the Coverage Form.

SCHEDULE

Name Of Person(s) Or Organization(s):
As required by written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is
an "insured" for Covered Autos Liability Coverage, but
only to the extent that person or organization qualifies
as an ‘insured" under the Who Is An Insured
provision contained in Paragraph A.1. of Section Il —
Covered Autos Liability Coverage in the Business
Auto and Motor Carrier Coverage Forms and
Paragraph D.2. of Section | — Covered Autos
Coverages of the Auto Dealers Coverage Form.

CA 20481013 © Insurance Services Office, Inc., 2011 Page 1 of 1



Policy Number: A52-641-444950-045
Issued by: Liberty Mutual Fire Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
DESIGNATED INSURED - NONCONTRIBUTING

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

MOTOR CARRIERS COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured
Provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage form.

Schedule
Name of Person(s) or Organizations(s):

Any person or organization where the Named Insured has agreed by written
contract to include such person or organization

Regarding Designated Contract or Project:
Any

Each person or organization shown in the Schedule of this endorsement is an "insured" for Liability Coverage, but
only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured Provision

contained in Section Il of the CoverageForm.

The following is added to the Other Insurance Condition:

If you have agreed in a written agreement that this policy will be primary and without right of contribution
from any insurance in force for an Additional Insured for liability arising out of your operations, and the
agreement was executed prior to the "bodily injury” or "property damage", then this insurance will be

primary and we will not seek contribution from such insurance.

AC 84230811 © 2010, Liberty Mutual Group of Companies. All rights reserved. Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc.,
with its permission.



POLICY NUMBER: AS2-641-444950-045 COMMERCIAL AUTO
CA 04441013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

SCHEDULE

Name(s) Of Person(s) Or Organization(s):
Any person or organization for whom you perform work under a written contract of the contract requires you to
obtain this agreement from us but only if the contract is executed prior to the injury or damage occurring.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against
Others To Us condition does not apply to the
person(s) or organization(s) shown in the Schedule,
but only to the extent that subrogation is waived prior
to the "accident" or the "loss" under a ¢ ontract with
that person or organization.

CA 04441013 © Insurance Services Office, Inc., 2011 Page 1 of 1



WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Where required by contract or written agreement prior to loss.

Issued by:Liberty Insurance Corporation

For attachment to Policy No  WA7-64D-444950-015 Effective Date 06/01/2025 Premium
$

Issued to:HDR Engineering, Inc.

WC 00 03 13 © 1983 National Council on Compensation Insurance, Inc. Page 1 of 1
Ed. 4/1/1984



Policy Number TB2-641-444950-035
Issued by Liberty Mutual Fire Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION OR MATERIAL REDUCTION IN COVERAGE TO THIRD PARTIES

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE PART

MOTOR CARRIER COVERAGE PART

GARAGE COVERAGE PART

TRUCKERS COVERAGE PART

EXCESS AUTOMOBILE LIABILITY INDEMNITY COVERAGE PART
SELF-INSURED TRUCKER EXCESS LIABILITY COVERAGE PART
COMMERCIAL GENERAL LIABILITY COVERAGE PART

EXCESS COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART

COMMERCIAL LIABILITY — UMBRELLA COVERAGE FORM

Schedule
Name of Other Person(s) / Email Address or mailing address: | Number Days Notice:
Organization(s):
As required by written contract or |As required by written contract or 30
written agreement written agreement
A. If we cancel this policy for any reason other than nonpayment of premium, or make a material reduction in

coverage, we will notify the persons or organizations shown in the Schedule above. We will send notice to the
email or mailing address listed above at least 10 days, or the number of days listed above, if any, before the
cancellation becomes effective. In no event does the notice to the third party exceed the notice to the first

named insured.

This advance notification of a pending cancellation or material reduction of coverage is intended as a courtesy
only. Our failure to provide such advance notification will not extend the policy cancellation date nor negate

cancellation of the policy.

All other terms and conditions of this policy remain unchanged.

LIM 99 04 03 14 © 2014 Liberty Mutual Insurance. All rights reserved. Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc., with its permission.




Policy Number AS2-641-444950-045
Issued by Liberty Mutual Fire Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION OR MATERIAL REDUCTION IN COVERAGE TO THIRD PARTIES

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE PART

MOTOR CARRIER COVERAGE PART

GARAGE COVERAGE PART

TRUCKERS COVERAGE PART

EXCESS AUTOMOBILE LIABILITY INDEMNITY COVERAGE PART
SELF-INSURED TRUCKER EXCESS LIABILITY COVERAGE PART
COMMERCIAL GENERAL LIABILITY COVERAGE PART

EXCESS COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART

COMMERCIAL LIABILITY — UMBRELLA COVERAGE FORM

or written agreement

Schedule
Name of Other Person(s) / Email Address or mailing address: Number Days Notice:
Organization(s):
As required by written contract 30

A.

If we cancel this policy for any reason other than nonpayment of premium, or make a material reduction in
coverage, we will notify the persons or organizations shown in the Schedule above. We will send notice to the
email or mailing address listed above at least 10 days, or the number of days listed above, if any, before the
cancellation becomes effective. In no event does the notice to the third party exceed the notice to the first

named insured.

This advance notification of a pending cancellation or material reduction of coverage is intended as a courtesy
only. Our failure to provide such advance notification will not extend the policy cancellation date nor negate

cancellation of the policy.

All other terms and conditions of this policy remain unchanged.

LIM 99 04 03 14 © 2014 Liberty Mutual Insurance. All rights reserved. Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc., with its permission.




NOTICE OF CANCELLATION TO THIRD PARTIES

A. If we cancel this policy for any reason other than nonpayment of premium, we will notify the persons or
organizations shown in the Schedule below. We will send notice to the email or mailing address listed below at
least 10 days, or the number of days listed below, if any, before cancellation becomes effective. In no event
does the notice to the third party exceed the notice to the first named insured.

B. This advance notification of a pending cancellation of coverage is intended as a courtesy only. Our failure to
provide such advance notification will not extend the policy cancellation date nor negate cancellation of the

policy.
Schedule
Name of Other Person(s) / Email Address or mailing address: Number Days Notice:
Organization(s):
As required by written 30

contract or agreement

All other terms and conditions of this policy remain unchanged.

Issued by Liberty Insurance Corporation

For attachment to Policy No. WA7-64D-444950-015 Effective Date 06/01/2025 Premium $
Issued to HDR Engineering, Inc. Endorsement No.
WC 99 20 75 © 2016 Liberty Mutual Insurance Page 1 of 1

Ed. 12/01/2016



